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Am #1                                                       Page 2 of 2 

 
Item 14.  Continued. 
 
CHANGES TO THE BIDDING SCHEDULE 
 
1.  Delete the note pertaining to the Bidding Schedule and add the attached Bidding Schedule, 
bearing the notation "ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. 
DACA63-03-B-0008." 
 
CHANGES TO WAGE RATES AND AFFIRMATIVE ACTION PLAN 
 
2.  Wage Rates.-  Replace wage rate pages 00710-1 through 00710-17 with the attached pages 
00710-1 through 00710-33, each page bearing the notation "ACCOMPANYING AMENDMENT 
NO. 0001 TO SOLICITATION NO. DACA63-03-B-0008." 
 
CHANGES TO SPECIAL CONTRACT REQUIREMENTS 
 
3.  Replacement Section - Replace the following section with the accompanying new section of 
the same number and title, bearing the notation "(AM-0001) :" 
 
  SECTION 00800   SPECIAL CONTRACT REQUIREMENTS 
 
CHANGES TO THE SPECIFICATIONS 
 
4.  Replacement Sections - Replace the following sections with the accompanying new sections 
of the same number and title, bearing the notation "ACCOMPANYING AMENDMENT NO. 0001 
TO SOLICITATION NO. DACA63-03-B-0008:" 
 
                  SECTION 01000   CONSTRUCTION SCHEDULE 
                  SECTION 01451   CONTRACTOR QUALITY CONTROL 
                  SECTION 01770   CONTRACT CLOSEOUT 
 
 
 
 
 
 
 
 

END OF AMENDMENT 
 



ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION DACA63-03-B-0008 
 

       
00010-3 

Upgrade Water System      (Title) 
     Fort Bliss, Texas      (Location) 

   
                                   Solicitation No. DACA63-03-B-0008 

              
BIDDING SCHEDULE 

(To be attached to SF 1442) 
 
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount     
 
BASE BID: All work required by the plans and specifications for the Upgrade Water 
System excluding all Option Bid Items. 
 
0001   WATER LINES IN NON-PAVED AREAS  (AREA A) 
 
0001AA 1-Inch Pipe 50 LF     $______ $________ 
 
0001AB 2-Inch Pipe                           367      LF     $______   $________  
 
0001AC 3-Inch Pipe                           495      LF     $______   $________ 
 
0001AD 4-Inch Pipe                           891      LF     $______   $________ 
 
0001AE 6-Inch Pipe                        12,600      LF     $______   $________ 
 
0001AF 8-Inch Pipe                        11,000      LF     $______   $________ 
 
0001AG 10-Inch Pipe                          554      LF     $______   $________ 
 
0001AH 12-Inch Pipe                        3,500      LF     $______   $________ 
 
0001AI 14-Inch Pipe                           50      LF     $______   $________ 
 
0001AJ 16-Inch Pipe                        7,700      LF     $______   $________ 
 
                                            Total Bid Item No. 1 $_________________ 

      
0002    WATER LINES IN PAVED AREAS(AREA A) 
 
0002AA 1-Inch Pipe                            50      LF     $______   $________ 
 
0002AB 2-Inch Pipe                           100      LF     $______   $________ 
 
0002AC 3-Inch Pipe                           100      LF     $______   $________ 
 
0002AD 4-Inch Pipe                           100      LF     $______   $________ 
 
0002AE 6-Inch Pipe                         2,400      LF     $______   $________ 
 
0002AF 8-Inch Pipe                         1,600      LF     $______   $________ 
 
 
 
 



ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION DACA63-03-B-0008 
 

       
00010-4 

Solicitation No. DACA63-03-B-0008 
 

BIDDING SCHEDULE(cont) 
  

 
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount     
 
0002AG 12-Inch Pipe                        3,400      LF     $______   $________ 
 
0002AH 14-Inch Pipe                           50      LF     $______   $________ 
 
0002AI 16-Inch Pipe                        7,100      LF     $______   $________ 
 

Total Bid Item No. 2 $_________________      
 

 
0003    WATER LINES IN ENCASEMENT (AREA A)                                          
                                   
0003AA 6-Inch Pipe                           280      LF     $______   $________ 
 
0003AB    8-Inch Pipe                           764      LF     $______   $________ 
 
0003AC    12-Inch Pipe                           80      LF     $______   $________ 
 
0003AD    16-Inch Pipe                          316      LF     $______   $________ 
 

Total Bid Item No. 3 $_________________      
 
0004    ENCASEMENT PIPE (AREA A) 
 
0004AA 5/8-Inch Thick by 12-Inch Dia.        280      LF     $______   $________ 
 
0004AB    5/8-Inch Thick by 16-Inch Dia.        764      LF     $______   $________ 
 
0004AC   5/8-Inch Thick by 24-Inch Dia.         80      LF     $______   $________ 
 
0004AD    5/8-Inch Thick by 30-Inch Dia.        316      LF     $______   $________ 
 
 

Total Bid Item No. 4 $_________________      
 
0005     FIRE HYDRANTS (AREA A)                 150      EA     $______   $________ 
 
0006   PIPE BOLLARDS (AREA A)                 300      EA     $______   $________ 
 
0007    GATE VALVES (AREA A) 
 
0007AA  2-Inch                                  5      EA     $______   $________ 
 
0007AB 4-Inch                                  6      EA     $______   $________ 
 
0007AC 6-Inch                                220      EA     $______   $________ 
 
 



ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION DACA63-03-B-0008 
 

       
00010-5 

Solicitation No. DACA63-03-B-0008 
 

BIDDING SCHEDULE(cont) 
  

 
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount     
 
0007AD 8-Inch                                 44      EA     $______   $________ 
  
0007AE 10-Inch                                12      EA     $______   $________ 
 
0007AF 12-Inch                                13      EA     $______   $________ 
 
0007AG 14-Inch                                 3      EA     $______   $________  
 
0007AH 16-Inch                                35      EA     $______   $________ 
 
                                            Total Bid Item No. 7 $_________________ 
                                         
0008    REDUCERS (AREA A) 
 
0008AA 1 or 1-1/2 X 2                          2      EA     $______   $________ 
 
0008AB   2 X 4                                   3      EA     $______   $________ 
 
0008AC    3 X 4                                   1      EA     $______   $________ 
 
0008AD    4 X 6                                   3      EA     $______   $________ 
 
0008AE    4 X 8                                   2      EA     $______   $________ 
 
0008AF    4 X 10                                  1      EA     $______   $________ 
 
0008AG   4 X 12                                  1      EA     $______   $________ 
 
0008AH    4 X 14                                  1      EA     $______   $________ 
 
0008AI    4 X 16                                  1      EA     $______   $________ 
 
0008AJ    6 X 8                                   3      EA     $______   $________ 
 
0008AK    6 X 10                                  3      EA     $______   $________ 
 
0008AL    6 X 12                                  2      EA     $______   $________ 
 
0008AM    6 X 14                                  1      EA     $______   $________ 
 
0008AN    6 X 16                                  1      EA     $______   $________ 
 
0008AP    8 X 10                                  1      EA     $______   $________ 
 
0008AQ    8 X 12                                  4      EA     $______   $________ 
 
 



ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION DACA63-03-B-0008 
 

       
00010-6 

Solicitation No. DACA63-03-B-0008 
 

BIDDING SCHEDULE(cont) 
  

 
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount     
 
0008AR    8 X 14                                  1      EA     $______   $________ 
 
0008AS    8 X 16                                  2      EA     $______   $________ 
 
0008AT   10 X 12                                 1      EA     $______   $________ 
 
0008AU   10 X 14                                 1      EA     $______   $________ 
 
0008AV  10 X 16                                 1      EA     $______   $________ 
 
0008AW    12 X 14                                 1      EA     $______   $________ 
 
0008AX  12 X 16                                 4      EA     $______   $________ 
 
0008AY   14 X 16                                 2      EA     $______   $________ 
 

 Total Bid Item No. 8 $_________________ 
 

0009    TEES (AREA A) 
 
0009AA   4-Inch                                   2      EA     $______   $________ 
 
0009AB   6-Inch                                  26      EA     $______   $________ 
 
0009AC   8-Inch                                  15      EA     $______   $________ 
 
0009AD  10-Inch                                   2      EA     $______   $________ 
 
0009AE  12-Inch                                  11      EA     $______   $________ 
 
0009AF  14-Inch                                   1      EA     $______   $________ 
 
0009AG  16-Inch                                  19      EA     $______   $________ 
 

                                       Total Bid Item No. 9 $_________________ 
 
0010    90 DEGREE BENDS (AREA A) 
 
0010AA   4-Inch                                   3      EA     $______   $________ 
   
0010AB   6-Inch                                  12      EA     $______   $________ 
 
0010AC   8-Inch                                  19      EA     $______   $________ 
 
 
 
 



ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION DACA63-03-B-0008 
 

       
00010-7 

Solicitation No. DACA63-03-B-0008 
 

BIDDING SCHEDULE(cont) 
  

 
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount     
 
0010AD  10-Inch                                   5      EA     $______   $________ 
 
0010AE  12-Inch                                   8      EA     $______   $________ 
 
0010AF  16-Inch                                   7      EA     $______   $________ 
 

 Total Bid Item No. 10 $_________________ 
                                                                             
0011    45 DEGREE BENDS  (AREA A) 
 
0011AA   4-Inch                                   8      EA     $______   $________ 
 
0011AB   6-Inch                                  12      EA     $______   $________ 
 
0011AC   8-Inch                                  16      EA     $______   $________ 
       
0011AD  10-Inch                                   7      EA     $______   $________ 
 
0011AE  12-Inch                                  11      EA     $______   $________ 
 
0011AF  16-Inch                                  18      EA     $______   $________ 
 

Total Bid Item No. 11 $_________________ 
                                                                                    
0012   22-1/2 DEGREE BENDS (AREA A) 
 
0012AA   4-Inch                                   2      EA     $______   $________ 
   
0012AB   6-Inch                                   6      EA     $______   $________ 
 
0012AC   8-Inch                                  10      EA     $______   $_______ 
 
0012AD  10-Inch                                   1      EA     $______   $________ 
 
0012AE  12-Inch                                   5      EA     $______   $________ 
 
0012AF  16-Inch                                   7      EA     $______   $________ 
 

Total Bid Item No. 12 $_________________ 
                                                                             
0013    11-1/4 DEGREE BENDS (AREA A) 
 
0013AA   4-Inch                                   1      EA     $______   $______  
 
 

 
 



ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION DACA63-03-B-0008 
 

       
00010-8 

 
Solicitation No. DACA63-03-B-0008 

 
BIDDING SCHEDULE(cont) 

  
 
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount     
 
0013AB   6-Inch                                   1      EA     $______   $________ 
 
0013AC   8-Inch                                   1      EA     $______   $________ 
 
0013AD  10-Inch                                   1      EA     $______   $________ 
 
0013AE  12-Inch                                   3      EA     $______   $________ 
 
0013AF  16-Inch                                   3      EA     $______   $________ 
 

Total Bid Item No. 13 $_________________ 
                                                                             
0014     SOLID SLEEVES (AREA A) 
 
0014AA    4-Inch                                  2      EA     $______   $________ 
 
0014AB    6-Inch                                  6      EA     $______   $________ 
 
0014AC    8-Inch                                 20      EA     $______   $________ 
 
0014AD   10-Inch                                  1      EA     $______   $________ 
 
0014AE   12-Inch                                  8      EA     $______   $________ 
 
0014AF   14-Inch                                  1      EA     $______   $________  
    
0014AG   16-Inch                                  4      EA     $______   $________ 
 

Total Bid Item No. 14 $_________________ 
                                                                             
0015     TAPPING SLEEVE AND VALVE WITH VALVE BOX (AREA A) 
 
0015AA    4 X 4                                   1      EA     $______   $________ 
 
0015AB    6 X 6                                   5      EA     $______   $________ 
 
0015AC    6 X 8                                  12      EA     $______   $________ 
 
0015AD    6 X 10                                 10      EA     $______   $________ 
 
0015AE    6 X 12                                 20      EA     $______   $________ 
 
0015AF    6 X 14                                 10      EA     $______   $________ 
 
0015AG    6 X 16                                  5      EA     $______   $________ 
 



ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION DACA63-03-B-0008 
 

       
00010-9 

Solicitation No. DACA63-03-B-0008 
 

BIDDING SCHEDULE(cont) 
  

 
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount     
 
0015AH    8 X 8                                  20      EA     $______   $________ 
 
0015AI    8 X 10                                 15      EA     $______   $________ 
   
0015AJ    8 X 12                                 26      EA     $______   $________ 
 
0015AK    8 X 14                                  1      EA     $______   $________ 
 
0015AL    8 X 16                                  5      EA     $______   $________ 
 
0015AM   10 X 10                                  9      EA     $______   $________ 
 
0015AN   12 X 12                                 10      EA     $______   $________ 
 
0015AO   12 X 14                                  1      EA     $______   $________ 
 
0015AP   12 X 15                                 10      EA     $______   $________ 
 

Total Bid Item No. 15 $_________________ 
                                                                             
0016    CUT AND CAP (AREA A) 
 
0016AA    4-Inch                                  2      EA     $______   $________ 
 
0016AB    6-Inch                                 18      EA     $______   $________ 
 
0016AC    8-Inch                                 12      EA     $______   $________ 
 
0016AD   10-Inch                                 15      EA     $______   $________ 
 
0016AE   12-Inch                                 12      EA     $______   $________ 
 
0016AF   14-Inch                                  3      EA     $______   $________ 
 
0016AG   16-Inch                                  8      EA     $______   $________ 
 

Total Bid Item No. 16 $_________________ 
                                                                             
0017    REMOVE EXISTING PIPING (NOT ASBESTOS CEMENT) IN NON-PAVED AREAS (AREA A) 
 
0017AA    4-Inch                                200      LF     $______   $________ 
 
0017AB    6-Inch                              3,000      LF     $______   $________ 
 
0017AC    8-Inch                              4,000      LF     $______   $________ 
 
 



ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION DACA63-03-B-0008 
 

       
00010-10 

Solicitation No. DACA63-03-B-0008 
 

BIDDING SCHEDULE(cont) 
  

 
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount     
 
0017AD   10-Inch                                300      LF     $______   $________ 
 
0017AE   12-Inch                                300      LF     $______   $________ 
 
0017AF   14-Inch                              3,000      LF     $______   $________ 
 
0017AG   16-Inch                                300      LF     $______   $________ 
 

Total Bid Item No. 17 $_________________ 
                                                                             
0018    REMOVE EXISTING PIPING (NOT ASBESTOS CEMENT) IN PAVED AREAS (AREA A) 
 
0018AA    4-Inch                               176      LF     $______   $__________ 
 
0018AB    6-Inch                             1,732      LF     $______   $__________ 
 
0018AC    8-Inch                             2,000      LF     $______   $__________ 
 
0018AD   10-Inch                               200      LF     $______   $__________ 
 
0018AE   12-Inch                               200      LF     $______   $__________ 
 
0018AF   14-Inch                             4,000      LF     $______   $__________ 
 
0018AG   16-Inch                             4,000      LF     $______   $__________ 
 

Total Bid Item No. 18 $_________________ 
                                        
0019    REMOVE EXISTING ASBESTOS CEMENT PIPING IN NON-PAVED AREAS (AREA A) 
 
0019AA    4-Inch                               400      LF   $______   $__________ 
 
0019AB    6-Inch                             4,000      LF   $______   $__________ 
 
0019AC    8-Inch                             4,000      LF   $______   $__________ 
 
0019AD   10-Inch                             1,500      LF   $______   $__________ 
 
0019AE   12-Inch                               400      LF   $______   $__________ 
 
0019AF   14-Inch                               200      LF   $______   $__________ 
 
0019AG   16-Inch                               100      LF   $______   $__________ 

 
Total Bid Item No. 19 $_________________ 

                                         
 



ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION DACA63-03-B-0008 
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Solicitation No. DACA63-03-B-0008 
 

BIDDING SCHEDULE(cont) 
  

 
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount     
 
0020    REMOVE EXISTING ASBESTOS CEMENT PIPING IN PAVED AREAS (AREA A) 
 
0020AA    4-Inch                               100      LF   $______   $__________ 
 
0020AB    6-Inch                               500      LF   $______   $__________ 
 
0020AC    8-Inch                               500      LF   $______   $__________ 
 
0020AD   10-Inch                               500      LF   $______   $__________ 
 
0020AE   12-Inch                               100      LF   $______   $__________ 
 
0020AF   14-Inch                               100      LF   $______   $__________ 
 
0020AG   16-Inch                               100      LF   $______   $__________ 
 

Total Bid Item No. 20 $_________________ 
 
0021   FLOWABLE BACKFILL (AREA A)            8,000     SY   $______   $__________ 
 
0022   AGGREGATE SURFACE COURSE (AREA A)     2,000     SY   $______   $__________ 
  
0023   CONCRETE WALK REPLACEMENT (AREA A)    5,000     SF   $______   $__________ 
 
0024   CONCRETE PAVEMENT REPLACEMENT (AREA A)  300     SY   $______   $__________ 
 
0025   ASPHALT PAVEMENT REPLACEMENT (AREA A) 6,300     SY   $______   $__________ 
 
0026   CURB AND GUTTER REPLACEMENT (AREA A)  5,800     LF   $______   $__________ 
 
0027   CONCRETE ENCASE WATER LINE (AREA A)     180     LF   $______   $__________ 
 
0028   2-INCH BLOW-OFF (AREA A)                 12     EA   $______   $__________ 
 
0029   2-INCH METER IN METER BOX (AREA A)        5     EA   $______   $__________ 
 
0030   1-INCH METER IN METER BOX  (AREA A)      10     EA   $______   $__________ 
 
0031   1-INCH MANUAL AIR RELEASE VALVE (AREA A) 20     EA   $______   $__________ 
 
0032   MOUNT FRANKLINRED LANDSCAPE ROCK 
       W/ WOVEN WEAVE BARRIER UNDERLAYMENT      10    TON   $______   $__________ 
 
 
 
 
 



ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION DACA63-03-B-0008 
 

       
00010-12 

Solicitation No. DACA63-03-B-0008 
 

BIDDING SCHEDULE(cont) 
  

 
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount     
 
0033    COUPLINGS FOR TIE-INS (AREA A) 
 
0033AA    1-Inch                                10      EA   $______   $__________ 
 
0033AB    2-Inch                                 5      EA   $______   $__________ 
 
0033AC    3-Inch                                 2      EA   $______   $__________ 

total Bid Item No. 32 $_________________ 
 
0034    ALL WORK FOR AREAS B THRU G AND 
        ALL WORK NOT LISTED SEPARATELY          JOB      SUM    ***      $__________  
 
0035 Warranty Work (All Contract Work) 
 

The monetary value of this bid item shall equal at least 1 per cent of the 
total of all bid items preceding it.  A value less than 1 per cent will 
result in a determination of non-responsive bid.  See Contract 
Specification Section 01770 CONTRACT CLOSEOUT, paragraph “Contractor’s 
Response to Construction Warranty Service Requirements.” 

            
            JOB       SUM    ***      $_________ 
 
0036     Operation & Maintenance  
         Manuals           JOB       SUM    ***     $ 25,000.00 
 
 
0037     Final As-Built Drawings              JOB       SUM    ***     $ 25,000.00 
                                        
 
                                                      TOTAL BASE BID $______________ 
 
 
0038  OPTION NO. 1:  Additional cost for all work required by the plans and 
specifications for: Area H - Building 4318 Pump Replacement. 
  
                                               TOTAL OPTION NO. 1   $_______________ 
 
0039  OPTION NO. 2:  Additional cost for all work required by the plans and 
specifications for: Area I - McGregor Range Camp Water Line Improvements. 
  
                                               TOTAL OPTION NO. 2   $_______________ 
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Solicitation No. DACA63-03-B-0008 
 

BIDDING SCHEDULE(cont) 
  

 
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount     
 
0040  OPTION NO. 3:  Additional cost for all work required by the plans and 
specifications for: Area J - Dona Ana Range Camp Water Storage and Water Line 
Improvements.  
                                               TOTAL OPTION NO. 3   $_______________ 
 
0041  OPTION NO. 4:  Additional cost for all work required by the plans and 
specifications for: Area K - Oro Grande Range Camp Water Storage and Water Line 
Improvements. 
                                               TOTAL OPTION NO. 4   $_______________ 
 
0042  OPTION NO. 5:  Additional cost for all work required by the plans and 
specifications for: Area L - Pump Capacity, Tobin Well Building 3695. 
  
                                               TOTAL OPTION NO. 5   $_______________ 
 
0043  OPTION NO. 6:  Additional cost for all work required by the plans and 
specifications for: Area M - Pump Capacity, Main Cantonment Building 1318. 
  
                                               TOTAL OPTION NO. 6   $_______________ 
 
 
                               TOTAL BASE BID + OPTIONS 1 - 6:  $___________________ 
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Solicitation No. DACA63-03-B-0008 
 

BIDDING SCHEDULE(cont) 
 
NOTES:  
  
1.  ARITHMETIC DISCREPANCIES  (EFARS 14.407-2) 
  
   (a)  For the purpose of initial evaluation of bids, the following will be 
utilized in resolving arithmetic discrepancies found on the face of the bidding 
schedule as submitted by bidders:  
  
      (1)   Obviously misplaced decimal points will be corrected;  
  
      (2)   In case of discrepancy between unit price and extended price, the unit 
            price will govern;  
  
      (3)   Apparent errors in extension of unit prices will be corrected; and  
  
      (4)   Apparent errors in addition of lump-sum and extended prices will be   
            corrected.  
  
   (b)  For the purpose of bid evaluation, the Government will proceed on the     
        assumption that the bidder intends his bid to be evaluated on the basis of 
        the unit prices, the totals arrived at by resolution of arithmetic        
        discrepancies as provided above and the bid will be so reflected on the   
        abstract of bids.   
  
   (c)  These correction procedures shall not be used to resolve any ambiguity    
        concerning which bid is low. 

 
2.  If a modification to a bid based on unit prices is submitted, which provides 
for a lump sum adjustment to the total estimated cost, the application of the lump 
sum adjustment to each unit price in the bid schedule must be stated.  If it is 
not stated, the bidder agrees that the lump sum adjustment shall be applied on a 
pro rata basis to every unit price in the bid schedule.  

  
3.  Bidders must bid on all items.  
 
4. Costs attributable to Division 01 - General Requirements are assumed to be 
prorated among bid items listed. 

 
5.  Responders are advised that this requirement may be delayed, cancelled or 
revised at any time during the solicitation, selection, evaluation, negotiation 
and/or final award process based on decisions related to DOD changes in force 
structure and disposition of the Armed Forces. 

 
6.  For the purpose of this solicitation, the word "item" shall be considered to 
mean "schedule" as used in Provision 52.214-0019, CONTRACT AWARD--SEALED BIDDING--
CONSTRUCTION, in Section 00100 INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS. 
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Solicitation No. DACA63-03-B-0008 
 

BIDDING SCHEDULE(cont) 
 
NOTES (cont) 
 
7. EXERCISE OF OPTIONS (SWDR 715-1-1 (16 January 1996)) 
  
The Government reserves the right to exercise the option(s) by 
written notice to the Contractor either singularly or in any combination 
for up to 90 calendar days after award of the Base Bid without an 
increase in the Offeror's Bid Price. Completion of added items shall 
continue at the same schedule as the Base Bid unless otherwise noted in 
Section 01000 CONSTRUCTION SCHEDULE, paragraph 1 entitled SCHEDULE. 

 
9.  ABBREVIATIONS 
 
For the purpose of this solicitation, the units of measure 
are represented as follows: 
  
 a. EA (each) 
 b. SY (square yards) 
 c. SF (square feet) 
 d. LS (lump sum) 
 e. LF (length in linear feet) 

 
 
                       END OF BIDDING SCHEDULE 
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APPLICATION OF WAGE DECISIONS 
 

   Solicitation No: DACA63-03-B-0008 
   Project:             FY03 PN 19960 Water System Upgrade                
               Location:  Fort Bliss, El Paso County, Texas   
  
1.  Davis-Bacon Act Wage Decision, TX030009, Building Construction Projects, will be 
applicable to the construction, alteration, painting or repair of buildings, installation within 
buildings, appurtenances to buildings, foundations for buildings, excavation and fill for 
buildings, and utilities within five feet of buildings for those construction activities performed in 
El Paso County, Texas. 
     
2.   Davis-Bacon Act General Decision TX030032, Sewer and Water Lines, will be applicable 
to the construction and all utilities more than five feet from buildings, and any other construction 
requirements not shown in paragraph 1 above in El Paso County. 
 
3.  Davis-Bacon Act Wage Decision, NM030001, Building Construction Projects, will be 
applicable to the construction, alteration, painting or repair of buildings, installation within 
buildings, appurtenances to buildings, foundations for buildings, excavation and fill for 
buildings, and utilities within five feet of buildings for those construction activities performed in 
Otero County, New Mexico. 

 
 
 
NOTE: 
 
(1)  CERTIFIED PAYROLL RECORDS ARE REQUIRED, UNDER THE DAVIS- 
BACON AND RELATED ACTS (DBRA), AND MUST BE SUBMITTED WEEKLY, TO 
THE U.S. ARMY CORPS OF ENGINEERS, FOR ALL CONSTRUCTION PERFORMED. 

 
(2)  THE WAGE DECISION NUMBER APPLICABLE TO THE WORK PERFORMED    
FOR EACH CERTIFIED PAYROLL PERIOD, IS TO BE SHOWN (ANNOTATED) ON 
EACH AND EVERY CERTIFIED PAYROLL RECORD SUBMITTED.  MULTIPLE 
WAGE DECISION USAGE DURING ANY ONE WORK PERIOD SHALL ALSO BE SO 
ANNOTATED TO THE CERTIFIED PAYROLL RECORD.    

 
Any questions Prospective Bidders may have with regard to Davis-Bacon Act Wage Decision 
Applicability must be addressed to the Fort Worth District Contracting Division Labor Relations 
Team at 1-800-443-7914. 
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EL PASO, TX, SMSA AREA 
 
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (APR 1984)  
(FAR 52.222-23D) (DEVIATION) 
 
 
 

(a)  The offeror's attention is called to the Equal Opportunity clause and the 
Affirmative Action Compliance Requirements for Construction clause of this solicitation. 
 

(b)  The goals for minority and female participation, expressed in percentage 
terms for the Contractor's aggregate workforce in each trade on all construction work in 
the covered area, are as follows: 
 

  Goals for minority participation       Goals for female participation 
  _____for each trade_______         ______for each trade_______ 

 
                           57.8%                                                   6.9% 
 

These goals are applicable to all the Contractor's construction work performed in 
the covered area.  If the Contractor performs construction work in a geographical area 
located outside of the covered area, the Contractor shall apply the goals established for 
the geographical area where the work is actually performed.  Goals are published 
periodically in the Federal Register in notice form, and these notices may be obtained 
from any Office of Federal Contract Compliance Programs Office. 
 

(c)  The Contractor's compliance with Executive Order 11246, as amended, and 
the regulations in 41 CFR 60-4 shall be based on (1) its implementation of the Equal 
Opportunity clause, (2) specific affirmative action obligations required by the clause 
entitled "Affirmative Action Compliance Requirements for Construction," and (3) its 
efforts to meet the goals.  The hours of minority and female employment and training 
must be substantially uniform throughout the length of the contract, and in each trade.  
The Contractor shall make a good faith effort to employ minorities and women evenly on 
each of its projects.  The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the 
Contractor's goals shall be a violation of the contract, Executive Order 11246, as 
amended, and the regulations in 41 CFR 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 

(d)  The Contractor shall provide written notification to the Deputy Assistant 
Secretary for Federal Contract Compliance Programs, within 10 working days following 
award of any construction subcontract in excess of $10,000 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the-- 
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                             EL PASO, TX, SMSA AREA  
 
 
 

(1) Name, address, and telephone number of the subcontractor; 
            (2) Employer=s identification number of the subcontractor; 
          (3) Estimated dollar amount of the subcontract; 
          (4) Estimated starting and completion dates of the subcontract; and 
          (5) Geographical area in which the subcontract is to be performed. 
 

(e)  As used in this Notice, and in any contract resulting from this solicitation, the 
"covered area" is: the City of El Paso and County of El Paso, Texas.                   
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General Decision Number TX030009 
 
  Superseded General Decision No. TX020009 
 
  State: TEXAS 
 
  Construction Type: 
  BUILDING 
 
  County(ies): 
  EL PASO            TERRELL 
 
  BUILDING CONSTRUCTION PROJECTS (does not include residential 
  construction consisting of single family homes and apartments up 
  to and including 4 stories).  (Use current highway General Wage 
  Determination for Paving & Utilities Incidental to Building 
  Construction). 
 
  Modification Number     Publication Date 
              0             06/13/2003 
 COUNTY(ies): 
 EL PASO            TERRELL 
  BRTX0001H 05/01/2001 
                                      Rates           Fringes 
 BRICKLAYERS                           18.00          4.40 
 ---------------------------------------------------------------- 
  ELEC0583D 12/01/2002 
                                      Rates           Fringes 
 ELECTRICIANS                          18.00           4.30+4.25% 
 CABLE SPLICERS                        18.25           4.30+4.25% 
 ---------------------------------------------------------------- 
  ENGI0953B 06/01/1999 
                                      Rates           Fringes 
 POWER EQUIPMENT OPERATORS: 
   Forklift                            12.97           2.90 
   Hydraulic Crane                     12.97           2.90 
   Tower Crane                         15.45           2.90 
 ---------------------------------------------------------------- 
  LABO0016B 04/01/2002 
                                      Rates           Fringes 
 MASON TENDERS                         11.30           2.13 
 ---------------------------------------------------------------- 
  SHEE0049D 07/01/1995 
                                      Rates           Fringes 
 SHEET METAL WORKERS 
  All Other Work                       16.35           3.46 
 ---------------------------------------------------------------- 
  SUTX1056A 03/01/1990 
                                      Rates           Fringes 
 CARPENTERS (Excluding batt 
 installation); (Including 
 acoustical ceiling installation 
 and drywall hanging)                   7.96 
 CEMENT MASONS                          8.04 
 GLAZIERS                               6.75 
 INSULATOR - BATT                       6.18 
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 IRONWORKERS; 
   Reinforcing                          9.00 
   Structural                           8.05 
 LABORERS (including landscaping)       5.15 
 PAINTERS, BRUSH & ROLLER (including 
   drywall finishing)                   7.62 
 PLUMBERS & PIPEFITTERS: 
   HVAC work only                       9.49 
   All other work                       9.17 
 POWER EQUIPMENT OPERATORS: 
   Backhoe                              7.45 
 ROOFERS                                5.80 
 SHEET METAL WORKERS; 
   HVAC duct work only                  7.72 
 SPRINKLER FITTERS                      8.00 
 TRUCK DRIVERS                          5.95 
 ---------------------------------------------------------------- 
 WELDERS - Receive rate prescribed for craft performing operation 
 to which welding is incidental. 
 ================================================================ 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29 CFR 5.5(a)(1)(ii)). 
 ---------------------------------------------------------------- 
 In the listing above, the "SU" designation means that rates 
 listed under that identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
       WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter?  This can 
  be: 
 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a 
   position on a wage determination matter 
 * a conformance (additional classification and rate) 
   ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program.  If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the Branch 
 of Construction Wage Determinations.  Write to: 
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           Branch of Construction Wage Determinations 
           Wage and Hour Division 
           U. S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
           Wage and Hour Administrator 
           U.S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage payment 
 data, project description, area practice material, etc.) that the 
 requestor considers relevant to the issue. 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative Review 
 Board (formerly the Wage Appeals Board). Write to: 
 
           Administrative Review Board 
           U. S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 
 4.) All decisions by the Administrative Review Board are final. 

 
END OF GENERAL DECISION 
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General Decision Number TX030032 
 
  Superseded General Decision No. TX020032 
 
  State: TEXAS 
 
  Construction Type: 
  SEWER AND WATER LINE 
 
  County(ies): 
  EL PASO 
 
  Water and Sewer Lines. 
  Modification Number     Publication Date 
              0             06/13/2003 
 COUNTY(ies): 
 EL PASO 
  SUTX7019A 10/17/1991 
                                      Rates           Fringes 
 CARPENTERS                            $7.95 
 CONCRETE FINISHERS                     7.11 
 FORM SETTERS                           5.75 
 LABORERS 
   COMMON                               5.17 
 LABORER 
   UTILITY                              6.15 
 PIPELAYERS                             6.65 
 POWER EQUIPMENT OPERATORS: 
   Asphalt Distributor                  7.30           .14 
   Asphalt Raker                        7.50           .14 
   Asphalt Paving Machine               7.50 
   Backhoe                              7.63 
   Front End Loader                     7.39 
   Motor Grader                         8.05 
   Roller                               5.89 
 TRUCK DRIVERS                          5.65 
 ----------------------------------------------------------------- 
 WELDERS-RECEIVE RATE PRESCRIBED FOR CRAFT PERFORMING OPERATION TO 
 WHICH WELDING IS INCIDENTAL. 
 ---------------------------------------------------------------- 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29 CFR 5.5(a)(1)(ii)). 
 ---------------------------------------------------------------- 
 In the listing above, the "SU" designation means that rates 
 listed under that identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
       WAGE DETERMINATION APPEALS PROCESS 
 1.) Has there been an initial decision in the matter?  This can 
  be: 
 * an existing published wage determination 
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 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a 
   position on a wage determination matter 
 * a conformance (additional classification and rate) 
   ruling 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program.  If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the Branch 
 of Construction Wage Determinations.  Write to: 
 
           Branch of Construction Wage Determinations 
           Wage and Hour Division 
           U. S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
           Wage and Hour Administrator 
           U.S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage payment 
 data, project description, area practice material, etc.) that the 
 requestor considers relevant to the issue. 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative Review 
 Board (formerly the Wage Appeals Board). Write to: 
 
           Administrative Review Board 
           U. S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 4.) All decisions by the Administrative Review Board are final. 

 
END OF GENERAL DECISION 
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GENERAL DECISION NM030001 06/13/2003 NM1  
 
 Superseded General Decision No. NM020001 
 
 State: New Mexico 
 
 Construction Type: 
 BUILDING 
 HEAVY 
 
 County(ies): 
 STATEWIDE 
 
 STATEWIDE - EXCLUDING EDDY AND LEA COUNTIES FOR BUILDING CONSTR. 
 
 GENERAL BUILDING AND HEAVY ENGINEERING CONSTRUCTION shall 
 include the construction, alteration, repair and demolition of 
 buildings, including office buildings, warehouses, industrial and 
 commercial buildings, institutional and public buildings, and all 
 air conditioning, conduit, heating and other mechanical and 
 electrical works and site  preparation for building or heavy 
 engineering projects under this classification, stadia; and shall 
 include electrical, gas, water, sewer lines, and other such 
 utility construction which are part of projects under this 
 classification and include within the property line or less than 
 five (5) feet from the building or heavy engineering structure, 
 whichever is closer, provided, however, regard to electrical 
 utilities such construction shall include construction from the 
 first attachment of incoming power source without regard to the 
 property line or proximity to the building or the heavy 
 engineering structure; and include  construction, alteration, 
 repair and demolition of heavy engineering work such as power 
 generating plants, pump stations, natural gas compressing 
 stations; covered  reservoirs and covered sewage and water 
 treatment facilities concrete linings for canals, ditches and 
 channels; concrete dams; earth dams of one million (1,000,000) 
 cubic yards or over; radio towers, ovens, furnaces, kilins, 
 silos, shafts and tunnels (other than  highway shafts and 
 tunnels), hydro-electric projects; and well drilling, telephone 
 and elecltrical transmission lines which are part of GENERAL 
 BUILDING AND HEAVY ENGINEERING PROJECTS: mining appurtenances 
 such as tripples, washeries and loading and discharging chutes, 
 and specialized  structures for testing, launching and recovering 
 space and other rocket-type missles. 
 
 Modification Number     Publication Date 
           0             06/13/2003 
 
 
 
COUNTY(ies): 
STATEWIDE 
 
 ASBE0066D 03/01/2002 
                                      Rates           Fringes 
CURRY, HARDING, LEA, QUAY, ROOSEVELT, UNION COUNTIES 
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ASBESTOS WORKERS/INSULATORS 
(Includes application of all 
 insulating materials, protective 
 coverings, coatings and finishings 
 to all ltypes of mechanical 
 systems and asbestos removal         17.05        4.96 
---------------------------------------------------------------- 
 
 ASBE0076B 01/01/2003 
                                      Rates           Fringes 
STATEWIDE, EXCLUDING CURRY, HARDING, LEA, QUAY, ROOSEVELT & 
UNION COUNTIES 
 
ASBESTOS WORKERS/INSULATORS 
(Includes application of all 
 insulating materials, pro- 
 tective coverings, coatings 
 and finishings to all types 
 of mechanical systems and 
 asbestos removal)                    22.80           6.65 
 
LOS ALAMOS COUNTY                     24.58           6.65 
---------------------------------------------------------------- 
 
 BOIL0627A 04/01/2003 
                                      Rates           Fringes 
STATEWIDE, EXCLUDING BERNALILLO, CIBOLA, MCKINLEY, RIO ARRIBA, 
SANDOVAL AND SOCORRO COUNTIES 
 
BOILERMAKERS                          23.18           13.30 
---------------------------------------------------------------- 
 
 BRNM0001A 04/01/2002 
                                      Rates           Fringes 
BRICKLAYERS; MARBLE MASONS; 
 STONEMASONS; TILE LAYERS 
 & TERRAZZO WORKERS: 
 
  DONA ANA COUNTY                     17.20           3.39 
 
  GRANT, LUNE, OTERO & SIERRA COS.    19.70           3.39 
 
  HIDALGO COUNTY                      21.70           3.39 
---------------------------------------------------------------- 
 
 BRNM0001B 04/01/2002 
                                      Rates           Fringes 
BERNALILLO, CATRON, CIBOLA, CHAVES, COLFAX, CURRY, DEBACA, 
GUADALUPE, HARDING, LINCOLN, LOS ALAMOS, MCKINLEY, MORA, RIO 
ARRIBA, ROOSEVELT, QUAY, SANDOVAL, SAN JUAN, SAN MIGUEL, SANTA 
FE, SOCORRO, TAOS, TORRENCE, UNION & VALENCIA COUNTIES 
 
BRICKLAYERS-STONEMASONS               21.53           3.51 
 
MARBLE MASONS, TILE LAYERS & 
 TERRAZZO WORKERS                     18.35           3.51 
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---------------------------------------------------------------- 
 
 CARP0092A 10/01/2002 
                                      Rates           Fringes 
CARPENTERS, LATHERS, 
 & PILEDRIVERMEN                      20.32           4.29 
 
LIGHT COMMERCIAL CONSTRUCTION**       16.46           2.20 
**SEE DEFINITION AT THE END OF TRUCK DRIVERS 
----------------------------------------------------------------- 
MILLWRIGHTS: 
  ZONE I                              22.80           4.29 
  ZONE II                             25.05           4.29 
 
BASING POINTS FOR MILLWRIGHTS ONLY FROM ALBUQUERQUE CITY HALL 
 
ZONE I        0 TO 15 ROAD MILES 
ZONE II      15 TO 35 ROAD MILES 
 
---------------------------------------------------------------- 
 
 ELEC0583B 12/01/2002 
                                      Rates           Fringes 
ELECTRICIANS 
  Zone I                              18.00           4.25%+4.30 
  Zone II                             19.25           4.25%+4.30 
 
CABLE SPLICERS: 
  Zone I                              18.25           4.25%+4.30 
  Zone II                             19.50           4.25%+4.30 
 
Zone 1:  The area within a 25 mile radius from the downtown Post 
Office in El Paso, TX. Ft Bliss and Biggs Field proper to be 
included in this free zone.  The area within a 15 mile radius 
from the Post Office in Las Cruces, NM and within a 5 mile radius 
from the Post Office in Alamogordo, Deming and Lordsburg.  The 
area 10 miles East and 10 miles West of Interstate 10 between El 
Paso, Texas and Las Cruces  NM. 
 
Zone 2:  Dona Ana, Otero, Luna and Hidalgo Counties (except that 
area in Zone 1. 
---------------------------------------------------------------- 
 
 ELEC0611B 01/01/2003 
                                      Rates           Fringes 
 
COMMERCIAL LINE WORK (also applies to switching stations and 
substations adjacent to power plants): 
 
Bernalillo, Catron, Chaves, Cibola, Colfax, Curry, DeBaca, Grant, 
Guadalupe, Harding, Lincoln, Los Alamos (USE ZONE 3 RATES), 
McKinley, Mora, Quay, Rio Arriba, Roosevelt, Sandoval, San Juan, 
San Miguel, Santa Fe, Sierra, Socorro, Taos, Torrance, Union, 
Valencia & White Sands Missile Range and that portion of Fort 
Bliss in New Mexico. 
 
Lineman - Technicians: 
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  Zone I                              23.55           3.5%+5.95 
  Zone II                             25.67           3.5%+5.95 
  Zone III                            27.08           3.5%+5.95 
  Zone IV                             29.67           3.5%+5.95 
Cable Splicers: 
  Zone I                              25.91           3.5%+5.95 
  Zone II                             28.03           3.5%+5.95 
  Zone III                            29.44           3.5%+5.95 
  Zone IV                             32.03           3.5%+5.95 
Equipment Op. (includes 
 helicopter op.) and 
Equipment Mechanic (includes 
  helicopter mechanic): 
  Zone I                              22.35           3.5%+5.95 
  Zone II                             24.47           3.5%+5.95 
  Zone III                            25.88           3.5%+5.95 
  Zone IV                             28.47           3.5%+5.95 
Powderman: 
  Zone I                              20.51           3.5%+5.95 
  Zone II                             22.63           3.5%+5.95 
  Zone III                            24.04           3.5%+5.95 
  Zone IV                             26.63           3.5%+5.95 
Groundman - Jackhammer Op.: 
  Zone I                              16.70           3.5%+5.95 
  Zone II                             18.82           3.5%+5.95 
  Zone III                            20.23           3.5%+5.95 
  Zone IV                             22.82           3.5%+5.95 
 
Zone 1              Basic Wage Rates 
      City                           Miles From 
                           Main Post Office 
 
   *Albuquerque                    25 miles 
   Santa Fe                        10 miles 
   Las Vegas                        8 miles 
   Farmington                       6 miles 
   Raton                            6 miles 
   Tucumcari                        6 miles 
   Gallup                          10 miles 
   Roswell                         12 miles 
   Ruidoso                         12 miles 
   Portales                        12 miles 
   Carrizozo                       12 miles 
   Clovis                          12 miles 
   Belen                           12 miles 
 
   Los Lunas                       12 miles 
   Espanola                        14 miles 
 
  *The eastern edge of the Albuquerque Zone extends no further 
than the western boundary of the Village of Tjieras. 
 
Zone 2 extending up to twenty (20) miles beyond Zone 1, EXCEPT 
ALBUQUERQUE. 
 
Zone 3 extending up to thirty (30) miles beyond Zone 1, EXCEPT 
ALBUQUERQUE. 
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Zone 4 anything beyond thirty (30) miles from Zone 1, EXCEPT 
ALBUQUERQUE. 
---------------------------------------------------------------- 
 
 ELEC0611C  12/01/2002 
                                      Rates           Fringes 
ELECTRICIANS: 
 
Bernalillo, Santa Fe, Torrance, DeBaca, Guadalupe, Quay, San 
Miguel, Mora, Harding, Union, Colfax, Taos, Rio Arriba, Grant, 
Sandoval, Valencia, Socorro, Catron, McKinley, Sierra, San Juan, 
Chaves, Curry, Lincoln, Cibola & Roosevelt Counties 
 
Zone 1 
 Electricians                         23.55           7.20 
 Cable Splicers                       25.91           7.20 
 
Zone 2 
 Electricians                         25.67           7.20 
 Cable Splicers                       28.03           7.20 
 
Zone 3 
 Electricians                         27.08           7.20 
 Cable Splicers                       29.44           7.20 
 
Zone 4 
 Electricians                         29.67           7.20 
 Cable Splicers                       32.03           7.20 
 
        Basic Wage Rates 
      City                           Miles From 
                            Main Post Office 
 
   Albuquerque                     40 miles 
   Belen                           12 miles 
   Carrizozo                       12 miles 
   Clovis                          12 miles 
   Espanola                        14 miles 
   Farmington                       6 miles 
   Gallup                          10 miles 
   Las Vegas                        8 miles 
   Los Lunas                       12 miles 
   Portales                        12 miles 
   Raton                            6 miles 
 
   Roswell                         12 miles 
   Ruidoso                         12 miles 
   Santa Fe                        10 miles 
   Tucumcari                        6 miles 
 
Zone 2 extending up to twenty (20) miles beyond Zone 1, EXCEPT 
ALBUQUERQUE. 
 
Zone 3 extending up to thirty (30) milesbeyond Zone 1, EXCEPT 
ALBUQUERQUE. 
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Zone 4 anything beyond thirty (30) miles from Zone 1, EXCEPT 
ALBUQUERQUE. 
 
FOR ESTABLISHING THE OUTLYING ZONES FROM THE ALBUQUERQUE FREE 
ZONE ONLY, ZONE 2 SHALL EXTEND UP TO TEN (10) MILES BEYOND ZONE 
1, ZONE 3 SHALL EXTEND UP TO TWENTY (20) MILES BEYOND ZONE 1, AND 
ZONE 4 ANYTHING BEYOND TWENTY (20) MILES FROM ZONE 1. 
 
---------------------------------------------------------------- 
 
 ELEC0611D  12/01/2002 
                                      Rates           Fringes 
LOS ALAMOS CO. 
 
ELECTRICIANS                          27.08           7.20 
CABLE SPLICERS                        29.44           7.20 
---------------------------------------------------------------- 
 
 ELEC0611E 12/01/2002 
                                      Rates           Fringes 
 
EDDY AND LEA COUNTIES: 
 
ZONE A 
 
ELECTRICIANS                          22.00           7.20 
CABLE SPLICERS                        23.10           7.20 
 
ZONE B 
 
ELECTRICIANS                          22.45           7.20 
CABLE SPLICERS                        23.55           7.20 
 
ZONE C 
 
ELECTRICIANS                          22.60           7.20 
CABLE SPLICERS                        23.70           7.20 
 
ZONE D 
 
ELECTRICIANS                          22.85           7.20 
CABLE SPLICERS                        23.95           7.20 
 
       ZONE A DISPATCH POINTS 
 
         Artesia - 12 miles 
         Carlsbad - 12 miles 
         Hobbs - 12 miles 
         Lovington - 12 miles 
 
Zone A shall be designated from the Main Post Office of Artesia, 
Carlsbad, Hobbs and Lovington, New Mexico. 
 
Zone B extending up to ten (10) miles beyond Zone A. 
 
Zone C extending up to twenty eight (28) miles beyond Zone A. 
 



 
ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACA63-03-B-0008 

00710 - 15 

15

Zone D anything beyond twenty-eight (28) miles beyond Zone A. 
---------------------------------------------------------------- 
 
 ELEC0611I  01/01/2000 
                                      Rates           Fringes 
COMMERCIAL LINE WORK (also applies to switching stations adjacent 
to power plants): 
 
Eddy and Lea Counties: 
 
Lineman - Techanicians: 
 Zone I                               19.00           3.75%+5.15 
 Zone II                              19.45           3.75%+5.15 
 Zone III                             19.60           3.75%+5.15 
 Zone IV                              19.85           3.75%+5.15 
Cable Splicers: 
 Zone I                               19.35           3.75%+5.15 
 Zone II                              19.80           3.75%+5.15 
 Zone III                             19.95           3.75%+5.15 
 Zone IV                              20.20           3.75%+5.15 
Equipment Op. and Mechanics 
 (includes Helicopter Op. & 
 Mechanic): 
  Zone I                              18.05           3.75%+5.15 
  Zone II                             18.50           3.75%+5.15 
  Zone III                            18.65           3.75%+5.15 
  Zone IV                             18.90           3.75%+5.15 
 Powderman 
  Zone I                              16.53           3.75%+5.15 
  Zone II                             16.98           3.75%+5.15 
  Zone III                            17.13           3.75%+5.15 
  Zone IV                             17.38           3.75%+5.15 
 Groundman - Jackhammer Op.: 
  Zone I                              13.49           3.75%+5.15 
  Zone II                             13.94           3.75%+5.15 
  Zone III                            14.09           3.75%+5.15 
  Zone IV                             14.34           3.75%+5.15 
 
  FROM THE MAIN POST OFFICE OF ARTESIA, 
 CARLSBAD, HOBBS & LOVINGTON, NEW MEXICO 
 
      ZONE I   - 0 to 12 miles 
      ZONE II  - 12 miles to 22 miles 
      ZONE III - 22 miles to 40 miles 
 
      ZONE IV  - 40 miles and beyond 
---------------------------------------------------------------- 
 
 ELEC0611Z  01/01/2000 
                                      Rates           Fringes 
 
COMMERCIAL LINE WORK (ALSO APPLIES TO SWITCHING STATIONS AND 
SUBSTATIONS ADJACENT TO POWER PLANTS): 
 
Dona Ana, Hidalgo, Luna and Otero Cos., exclusive of White Sands 
Missile Range and that portion of Fort Bliss in New 
Mexico 
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Linemen - Technicians 
  Zone I                              16.85           3.75%+3.30 
  Zone II                             18.80           3.75%+3.30 
Cable Splicers 
  Zone I                              17.19           3.75%+3.30 
  Zone II                             19.18           3.75%+3.30 
Equipment Op. (includes 
  Helicopter Op.): 
  Zone I                              14.66           3.75%+3.30 
  Zone II                             16.36           3.75%+3.30 
Equipment Mechanic (includes 
  Helicopter Mech.): 
  Zone I                              14.66           3.75%+3.30 
  Zone II                             16.36           3.75%+3.30 
Powderman: 
  Zone I                              14.15           3.75%+3.30 
  Zone II                             15.79           3.75%+3.30 
Groundman - Jackhammer Op.: 
  Zone I                              11.96           3.75%+3.30 
  Zone II                             13.35           3.75%+3.30 
 
ZONE I: 
 
  a.  The area within a 25 mile radius from the Downtown Post 
Office in El Paso, Texas.  Fort Bliss and Biggs Field Property to 
be included in this Free Zone.  Fort Bliss and Biggs Field to be 
defined by official U.S. Government Map 
 
  b.  The area within a five mile radius of any city, town, or 
municipality within which an employer establishes or maintains 
his permanent place of business. 
 
  c.  The area within a fifteen mile radius from the Post Office 
in Las Cruces, New Mexico, and within a five mile radius from the 
Post Office in Alamogordo, Deming, and Lordsburg, New Mexico. 
 
  d.  The area ten miles East and ten miles West of Interstate 
10, between El Paso, Texas and Las Cruces, New Mexico. 
 
ZONE II:  All other areas of the jurisdiction except those 
specified in Zone I. 
---------------------------------------------------------------- 
 
 ELEV0131A  01/01/2003 
                                      Rates           Fringes 
ELEVATOR CONSTRUCTORS: 
  MECHANIC                             24.95          7.455+a 
 
FOOTNOTE: a.  Under 5 years service 6%; over 5 years service 8%. 
    7-Paid Holidays New Years Day, Memorial Day, July 
    4th, Labor Day, Thansksgiving Day, Friday after 
    Thanksgiving Day, Christmas Day. 
---------------------------------------------------------------- 
 
 ENGI0953C  04/01/2002 
                                      Rates           Fringes 
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POWER EQUIPMENT OPERATORS: 
 HEAVY CONSTRUCTION: 
  ZONE 1: 
GROUP I                            15.57           3.15 
GROUP II                           16.96           3.15 
GROUP III                          17.11           3.15 
GROUP IV                           17.32           3.15 
GROUP V                            17.38           3.15 
GROUP VI                           17.52           3.15 
GROUP VII                          17.64           3.15 
GROUP VIII                         19.08           3.15 
 
  ZONE 2: 
GROUP I                            18.07           3.15 
GROUP II                           19.46           3.15 
GROUP III                          19.61           3.15 
GROUP IV                           19.82           3.15 
GROUP V                            19.88           3.15 
GROUP VI                           20.02           3.15 
GROUP VII                          20.14           3.15 
GROUP VIII                         21.58           3.15 
 
  ZONE 3: 
GROUP I                            19.57           3.15 
GROUP II                           20.96           3.15 
GROUP III                          21.11           3.15 
GROUP IV                           21.32           3.15 
GROUP V                            21.38           3.15 
GROUP VI                           21.52           3.15 
GROUP VII                          21.64           3.15 
GROUP VIII                         23.08           3.15 
 
SHAFT AND TUNNEL WORK - $.15 per hour above regular rate. 
 
HAZARDOUS PAY - The following pay shall be applicable for every 
hour an operating engineer is required by governmental 
regulations and does wear special equipment for hazardous work at 
the designated levels.  This is applicable in all three zones 
 
     LEVEL C - 10% above regular hourly wage 
     LEVEL B - 10% above regular hourly wage 
     LEVEL A - 15% above regular hourly wage 
 
 
             ZONE PAY 
 
The reference point for determining zone pay shall be from the 
intersection of Interstate Highway 25 and Interstate Highway 40 
(the Big "I") in Albuquerque. 
 
ZONE I -  Albuquerque - 0 to 50 mile radius from 
   the Big "I" shall be a Free Zone 
 
-  Farmington - 0 to 15 mile radius of Farmington 
   City Hall shall be a Free Zone 
 
  Zone II -  Shall be $2.50 per hour above base pay.  Will apply 
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   outside of above parameters up to 35 miles 
 
  Zone III - Shall be $1.50 cents per hour above Zone II for a 
   total of $4.00 per hour and will apply after 35 
   miles of Zone I's parameters. 
 
      POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
 
  GROUP I 
Fireman, Oiler Screedman, Scale Operators, Rubber Tired 
farm type tractor, tractors under 50 hp w/o attachments, 
Breakman, Concrete Paving Curbing Machine (Bridge-Type). 
 
  GROUP II 
Rollers, Sheepsfoot or Pneumatic Self-Propelled w/o Dozer, 
Concrete Conveyor, Service Truck operator, Air compressor 
(315 CFM & Over), Pumps (6" & Over), Screening plants, 
Concrete Mixers (Under 1 CY), Concrete Saw or grinder-span 
type, 1 Drum Hoist (tugger), Air Tugger, Elevating Belt 
Type Loaders, Forklift, Lumber Stacker, Tractor Farm Type 
(under 50 HP w/Attachments), Motorman and Industrial 
Locomotive op., Winch Truck, Front End Loaders (under 2 
CY), Power Plants which Generate Over 15 KW., Welding 
Machines. 
 
  GROUP III 
Bituminous Distributors, Boilers, Retort & Hot Oil Heaters 
Concrete Mixers, (1 CV & Over), Conc. Paver-Single Drum, 
Drilling Equip., Motor Grader (rough), Shaft and Tunnel 
Equipment: (Refrigeration, slusher, jumbo forms), Trenching 
Machines (all types), Pump crete and gunite machines, Slipform 
Paver, Mechanical Bullfloats, Concrete Slab Spreading 
Machine, Concrete Slab Finishing Machine, Space Heaters, 
Bituminous Finishing Machines, Water Carrier (all types), 
Concrete Cleaning Decontamination Machine Operator, Horizontal 
Directional Drill Locator. 
 
  GROUP IV 
Front End Loaders (2 thru 10 CY), Rollers Steel Wheeled-All 
Types, Bulldozer, Scrapers (Motor or Towed), Elevating Graders 
Self-Propelled Rollers - Equipped W/Dozer, Twin-Bowl Scrapers 
and Quad 8 or 9 pushers (35 cents over basic rate), Three 
 
bowl scrapers (60 cents over basic rate), Backhoes up to 3/4 
yard bucket, Head Oiler (Service Truck Operator). 
 
GROUP V 
Hydraulic Cranes-With less than 50 feet of Boom (20 Tons and 
Under), Concrete Paver-Double Drum, Cat Cranes, Hysters, 2 
Drum Hoist, Auto Fine Grade. 
 
  GROUP VI 
Mucking Machines-All Types 
 
  GROUP VII 
Steam Engineers, Loader (Front End Over 10 CV) Concrete Pump 
(Snorkel Type), Concrete batching plants and Asphalt plants, 
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Crushing plants, Hot plants. 
 
  GROUP VIII 
All Shovel Type Equipment, Cranes, Draglines, Backhoes 
over a 3/4 yard bucket, Derricks Guy and Stiff Leg, Pipe 
mobile (No 2 Operator), Piledriver, Hydrulic Cranes (20 Tons 
& Over), Mine Hoist, Belt Loader ("C.M.I." Type),Boom and 
Jibs 150 ft. Through 199 ft.-$.50 per hour above base pay, 
200 ft and over-$1.00 per hour above base pay. Shovel (Wheel 
Type), Boring Machine (Tunnel or Shaft Mole), Pipe Mobile, 
Side and swing-boom cats, Motor grader (finish), Mechanic- 
Welder, Heavy Equipment Robotics Operator/Mechanic, Ultra 
High Pressure Waterjet Cutting Tool System Operator/Mechanic, 
Vacuum Blasting Machine Operator/Mechanic, Mater Environmental 
Maintenance Mechanic, Horizontal Directoral Drill Operator. 
---------------------------------------------------------------- 
 
 ENGI0953E 11/01/2002 
                                      Rates           Fringes 
POWER EQUIPMENT OPERATORS: 
BUILDING CONSTRUCTION: 
 GROUP I                           16.14           3.50 
 GROUP II                          17.71           3.50 
 GROUP III                         17.83           3.50 
 GROUP IV                          18.12           3.50 
 GROUP V                           18.26           3.50 
 GROUP VI                          18.40           3.50 
 GROUP VII                         18.51           3.50 
 GROUP VIII                        20.59           3.50 
 
      POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
 
  GROUP I 
Fireman, Oiler, Screedman, Scale op. such as Bin-a-Batch, 
Rubber Tired Farm Type Tractor, Tractors under 50 hp w/o 
Attachments, Brakeman, Concrete Curing Machine(Bridge Type). 
 
  GROUP II 
Rollers, Sheepsfoot or Pneumatic Self-Propelled w/o Dozer, 
Concrete  Conveyor, Service Truck op. (Head Oiler), Air 
Compressor (600 CFM & Over), Pumps (6" & Over), Screening 
Plants, Concrete Mixers (Under 1 CY), Concrete Saw or 
 
Grinder-Span Type, 1 Drum Hoists, Elevating Belt 
Type Loaders, Lumber Stacker, Tractor Farm Type(under 50 HP 
w/Attachments), Winch Trucks, Front End Loader(under 2 CY), 
Welding Machines, Cat Head Winch, Power Plants which generate 
over 15 KW, Oiler with CDL, Concrete Curbing Machine. 
 
  GROUP III 
Bituminous Distributors, Boilers, Retort & Hot Oil Heaters 
Concrete Mixers, (1 CY & Over), Concrete Paver-Single Drum, 
Drilling Equip., Shaft and Tunnel Equipment: Refrigeration, 
Slusher, Jumbo forms, Trenching Machines (all Types), Pump 
Crete & Gunite Machines, Slipfrom Paver, Mechanical 
Bullfloats, Concrete Slab Spreading Machine, Concrete Slab 
Finishing Machine, Asphalt Plants, Bituminous Finishing 
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Machines, Crushing  Plants, Certfied Forklift. 
 
  GROUP IV 
Front End Loaders (2 thru 19 CY), Rollers Steel Wheeled-All 
Types, Bulldozer, Scrapers (Motor or Towed), Elevating Graders 
Concrete Batching Plants, Self-Propelled Rollers - Equipped 
W/Dozer, Twin-Bowl Scrapers and Quad 8 or 9 Pushers ($.35 Over 
Basic Rate), Three Bowl Scrapers ($.60 Over Basic Rate), 
Bobcat w/Hydraulic Backhoes with buckets up to one and one 
quarter cubic yards, Motor Grader (Rough), Small Articulating 
Trucks. 
 
  GROUP V 
Concrete Paver, Double Drum, Two Drum Hoist, Auto Fine Grader 
Hysters, Forklift over 2,000 lbs. Lifting Capacity 
 
  GROUP VI 
Mucking Machines-All Types, Tractor with Hydraulic Backhoe, 
Backhoes with Buckets up to one and one quarter cubic yards. 
 
  GROUP VII 
Hydraulic Cranes with less than 50 feet of boom (20 tons and 
under), Steam Engineers, Loaders (Front end over 10 cubic 
yards), Concrete Pump (Snorkel Type), Heavy Equipment Low 
Boy Driver with CDL, Mining Machine, Roof Bolting Machine, 
Shuttle Car. 
 
  GROUP VIII 
All Shovel Type Equipment, Side Boom Cats, Cranes, Draglines, 
Track or Excavator Backhoe, Backhoes with Buckets over one and 
one quarter cubic yards, Derricks, Guy and Stiff Leg, 
Pipemobile (No.2 Operator), Pile Driver, Hydraulic Cranes 
(20 ton and over), Mine Hoists, Belt Loader (C.M.I. type) 
Cranes and Draglines with Booms over 150 ft. through 199 
feet $.75 above base rate per hour additional; 200 feet and 
over $1.00 above base rate per hour additional, Shovel (Wheel 
type), Boring Machine (Tunnel or Shaft Mode), Pipe Mobile, 
Motor Grader (Finish), Mechanic, Welder, Mobile Pipeline 
Inspection Camera, Operator/Rigger, Crane Inspector, 
Continuous Mining Machine, VAC Jet Rodder, Equipment 
Instructor. 
---------------------------------------------------------------- 
 
 
 IRON0263D 06/01/2002 
                                      Rates           Fringes 
CHAVES, CURRY, DONA DNA, EDDY, GRANT, HARDING, HIDALGO, LEA, 
LUNA, OTERO, QUAY, ROOSEVELT, SIERRA AND UNION COUNTIES 
 
IRONWORKERS: 
 Ornamental; Structural and 
  reinforcing                         18.79           4.35 
---------------------------------------------------------------- 
 
 IRON0495A 06/01/2002 
                                      Rates           Fringes 
BERNALILLO, CATRON, CIBOLA, COLFAX, DeBACA, GUADALUPE, LINCOLN, 
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LOS ALAMOS, TAOS, McKINLEY, MORA, RIO ARRIBA, SAN JUAN, SAN 
MIGUEL, SANDOVAL, SANTA FE, SOCORRO, TORRANCE, VALENCIA COUNTIES 
 
IRONWORKERS: 
 Ornamental; Structural and 
 reinforcing                          18.00           7.53 
---------------------------------------------------------------- 
 
 LABO0016A 10/01/2002 
                                      Rates           Fringes 
LABORERS: 
 BUILDING CONSTRUCTION: 
  GROUP I                             12.77           2.40 
  GROUP II                            13.39           2.40 
  GROUP III                           14.14           2.40 
  GROUP IV                            15.99           2.40 
 
      LABORER CLASSIFICATIONS 
 
GROUP I:  Chainmen, Stakedrivers, Stake Hopper, Heater 
Tenders, Pick and Shovel Work, Window Cleaning and Clean up, 
Flagman, Landscaping and Planter, Fence Builder, Guardrail 
Builder, Unloading of Furniture and Fixtures, Shop Helper. 
(Chainman and Stakedrivers working solely for an engineering firm 
are not subject to this agreement.) 
 
GROUP II: Carpenter Tenders, Concrete Workers, Concrete Buggy 
Operators, Industrial and Plant Laborers, Fire Watch, Swinging 
Scaffolds Tender, Fine Grader, Form Stripper, Gabian Basket 
Builders, Rip Rap Stoneman, Drywall, Stocking and Handling, 
Fly Ash Vacuum Operator, Man Hole Builder, Tool Room Person and 
Checker on Jobsite. 
 
GROUP III: Electric Air and Gas Operated Power Tools, Asphalt 
Rakers, Chain Saw Operators, Oxy Gasoline Torch Operators, 
Cutting Torch Operators or Burner Person, Gunite Rebound Men, 
Fog Machine Operators, Power Buggy Operators, Rodmen, 
Sandblasters(potmen), Wagon Drill and Diamond Core Driller, 
Air Track, Drill Operator Hydraulic Core Drill Diamond, Tenders 
Outside with Pumps under 6", Concrete Burners, Cement Mason 
Tenders, Plasterers Hodcarriers, Mortar Mixer, Plaster Spreader 
Operators, Plaster Tenders, Gunite Nozzlemen, Pipelayer, 
 
Pumpcrete Nozzlemen, Powdermen Tender Demolition, Grade Checker, 
Vibrator Operator, Concrete Saw Operators, Stone Mason Tender, 
Jack Hammer and Chipping Hammer Operator, Green Cutter High 
Pressure Air and Water on Concrete Blaster, Pipelayer (includes 
but not limited to water pipe, sewer pipe, drainage pipe, pvc, 
and all underground tile, pipe), Cast Iron Concrete pipe, 
unloading, handling, distribution, and installation. 
 
GROUP IV:  Asbestos Abatement Laborer, Toxic and Hazardous Waste 
Removal Laborer, Lead Base Paint Removal Laborer, 
Laborer/Concrete Specialist, Pest Technician (Licensed by the 
Bureau of Rodent Management), State Licensed Powder man and, 
Blaster, Laborers AGC Certified Scaffold Builder Laborer, or 
Hydromobile Scaffold Builder, Radiation Worker II. 
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---------------------------------------------------------------- 
 
 LABO0016C 04/01/2002 
                                      Rates           Fringes 
LABORERS: 
 HEAVY CONSTRUCTION: 
  ZONE 1: 
GROUP I                            13.39           2.45 
GROUP II                           14.14           2.45 
 
  ZONE 2: 
GROUP I                            15.89           2.45 
GROUP II                           16.64           2.45 
 
  ZONE 3: 
GROUP I                            17.39           2.45 
GROUP II                           18.14           2.45 
 
        LABORER CLASSIFICATIONS 
 
GROUP I: Construction and General Laborers, Carpenter Tenders, 
Concrete Workers, Stakedrivers, Concrete Buggy Operators, 
Hand Flagman. 
 
GROUP II: Air and Power Tool Operators, Asphalt Rakers, Chain 
Saw Operators, Cutting Torch Operators, Demolition, Gunite 
Rebound Men, Rod and Chainmen, Grade Setters, Power Buggy 
Operators, Sand Blasters (pot men), Nozzleman, Wagon Core and 
Diamond Drillers Tenders, Outside Scalers, Fog Machine Operators, 
Air, Gas, Hydraulic Tool and Electrical Tool Operators, Barco 
Hammers Cutting Torches, Drill, Diamond and Core Drills, Electric 
Hammers, Jackhammers, Hydraulic Jacks, Tampers, Air Tampers, 
Concrete Processing Material, Form-Setters, Airport Runways, 
Operators of Concrete Saws on Pavement (other than gangsaws) 
Power Operated Concrete Buggies, Hot Asphalt Labor, Paving 
Breakers, Cofferdams, Boxtenders, Caissons 8' to 12', Jack- 
Hammer Operators in Caissons over 12', Labor Applicable to 
Pipe Coating or Wrapping, Pipe Wrappers, Plant and Yard, Relining 
Pipe, Hydroliner (a plastic may be used to waterproof), Pipelayer 
on Underground Bores, Sewer, Monitors, Jeep Holiday Detector 
Men, Pump Operators, Rakers, Vibrators, Hydro-Boom, Mixer Man, 
Gunnite Nozzlemen, Shortcrete Operator, Timberman, Timber and 
 
Chain Saws, Sand Blasters, Licensed Powdermen, Powdermen and 
Blasters, Siphons, Signalmen, Grade Checker. 
 
             ZONE PAY 
 
The reference point for determining zone pay shall be from the 
intersection of Interstate Highway 25 and Interstate Highway 40 
(The Big "I") in Albuquerque. 
 
  ZONE 1 - FREE ZONE - 0 to 50 miles 
 
  ZONE 2 - 50 to 85 miles from reference points. $2.50 per 
 hour above base wage. 
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  ZONE 3 - over 85 miles from reference points. $4.00 per 
 hour above base wage. 
 
Workmen employed on work forty (40) or more feet above the ground 
or above a solid floor, deck, or flat roof shall receive premium 
pay as follows: 
 
 40 to 80 feet - $0.25 per hour 
 
 80 to 120 feet - $0.50 per hour 
 
 120 to 160 feet - $0.75 per hour 
 
 above 160 feet - $1.00 per hour 
 
 SHAFTS, RAISES, MISSLE SILOS, AND ALL OTHER UNDERGROUND WORK 
 (EXCLUDING REPROCESSING PIPE UNDERGROUND): 
 
  ZONE 1: 
GROUP I                            15.40           2.45 
GROUP II                           15.67           2.45 
GROUP III                          15.82           2.45 
 
Shifter                            16.05           2.45 
 
  ZONE 2: 
GROUP I                            17.90           2.45 
GROUP II                           18.17           2.45 
GROUP III                          18.32           2.45 
 
Shifter                            18.55           2.45 
 
  ZONE 3: 
GROUP I                            19.40           2.45 
GROUP II                           19.67           2.45 
GROUP III                          19.82           2.45 
 
Shifter                            20.05           2.45 
 
      LABORER CLASSIFICATIONS 
 
GROUP I: Tunnel Workers: Laborers and Hand Muckers Top 
Landers, Groutmen, Nippers, Trackmen. 
 
GROUP II: Chuck Tenders. 
 
GROUP III: Shaft Workers, Air Tugger Operators, Concrete Workers 
(including all cement chipping and finishing underground), 
Drillers, Form Setters and Handlers, Hand Muckers, Miners, 
Powdermen, Steel Setters, Tunnel Liners, Plate Setters, 
Reinforcing Steel Setters, all Cutting and Welding incidental to 
Miners' work, Powdermen and Blasters, Timbermen. 
---------------------------------------------------------------- 
 
 LABO0016D 10/01/2002 
                                      Rates           Fringes 
LABORERS: 



 
ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACA63-03-B-0008 

00710 - 24 

24

 HEAVY CONSTRUCTION: 
  ZONE 1: 
GROUP I                            15.65           2.45 
GROUP II                           15.90           2.45 
GROUP III                          16.05           2.45 
GROUP IV                           15.99           2.45 
 
  ZONE 2: 
GROUP I                            18.15           2.45 
GROUP II                           18.40           2.45 
GROUP III                          18.55           2.45 
GROUP IV                           18.49           2.45 
 
  ZONE 3: 
GROUP I                            19.65           2.45 
GROUP II                           19.90           2.45 
GROUP III                          20.05           2.45 
GROUP IV                           19.99           2.45 
 
               ZONE PAY 
 
The reference point for determining zone pay shall be from the 
intersection of Interstate Highway 25 and Interstate Highway 40 
(The Big "I") in Albuquerque. 
 
Free Zone - 0 to 50 miles. 
 
Zone 2 - 50 to 85 miles from above reference points. $2.50 
per hour above base wage. 
 
Zone 3 - over 85 miles from above reference points. $4.00 
per hour above base wage. 
 
Workmen employed on work forty (40) or more feet above the ground 
or above a solid floor, deck, or flat roof shall receive 
premium pay as follows: 
 
40 to 80 feet - $0.25 per hour 
 
80 to 120 feet - $0.50 per hour 
 
120 to 160 feet - $0.75 per hour 
 
above 160 feet - $1.00 per hour 
 
        LABORER CLASSIFICATIONS 
 
GROUP I: Wagon Core, Diamond Drillers 
 
GROUP II: Concrete Burner, Hodcarriers, Mortar Mixers, Plaster 
Spreader Operators, Plaster Tenders, Gunite Nozzlemen, Pipelayers 
Pumpcrete Nozzlemen. 
 
GROUP III: Powdermen and Blasters. 
 
GROUP IV: Includes but is not limited to the following specialty 
categories of Construction Specialists: Asbestos Abatement 
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Laborers, Toxic and Hazardous Waste Removal Laborers, Lead 
Base Paint Removal Laborers, Laborer/Concrete Specialist, Pest 
Technician (Licensed by the Bureau of Rodent Management), State 
Licensed Powderman and Blaster, Laborers-AGC Certified Rigger and 
Signal Man, Laborers-AGC Certified Scaffold Builder Laborer, or 
Hydromobile Scaffold Builder, Radiation Worker II. 
---------------------------------------------------------------- 
 
 PAIN0823A 4/01/2002 
                                      Rates           Fringes 
PAINTERS: 
 Mines, mills, Power plants, energy 
 plants, refineries, coal gassifica- 
 tion plants, nuclear related facili- 
 ties & all steel work incidental 
 thereto including stacks of all 
 descriptions: 
  Brush, roller, pot tender, sand- 
  blaster, grinder operator: 
New Work: 
 Zone I                            16.05           4.58 
 Zone II                           17.05           4.58 
 Zone III                          18.55           4.58 
Repaint/remodel: 
 Zone I                            13.64           4.58 
 Zone II                           14.64           4.58 
 Zone III                          16.14           4.58 
  Spray; Preparation for and 
  application of epoxy & special 
  coatings; Hand Finisher/Machine 
  Texture: 
New Work: 
 Zone I                            16.55           4.58 
 Zone II                           17.55           4.58 
 Zone III                          19.05           4.58 
Repaint/remodel: 
 Zone I                            14.57           4.58 
 Zone II                           15.57           4.58 
 
 Zone III                          17.07           4.58 
  Hand texture 
New Work: 
 Zone I                            18.85           4.58 
 Zone II                           19.85           4.58 
 Zone III                          21.98           4.58 
Repaint/remodel: 
 Zone I                            14.60           4.58 
 Zone II                           15.60           4.58 
 Zone III                          17.73           4.58 
  Paperhangers: 
New Work: 
 Zone I                            17.05           4.58 
 Zone II                           18.05           4.58 
 Zone III                          19.55           4.58 
Repaint/remodel: 
 Zone I                            14.49           4.58 
 Zone II                           15.49           4.58 
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 Zone III                          16.99           4.58 
 Drywall finisher; Ames 
 Tool operator: 
  New Work: 
Zone I                             19.60           4.58 
Zone II                            20.60           4.58 
Zone III                           23.73           4.58 
  Repaint/remodel: 
Zone I                             15.35           4.58 
Zone II                            16.35           4.58 
Zone III                           18.48           4.58 
 
HIGH PAY: High pay shall apply to any free fall area exceeding 
30 feet from the ground level. The hourly wage rate shall be 
increased $.50 per hour from the 30 foot level up. The 
determining factor in high pay shall be a stationary floor, 
landing or grate, excluding elevated tank walkways. 
 
      PAINTERS ZONE DEFINITIONS 
 
Free Zone: An area within a 30 mile radius of the main post 
office in the city or town where an employee permanently 
resides at the time of hire shall be considered Zone 1. All 
jobs beyond the 30 mile radius shall be covered by the zone 
schedule below: 
 
ZONE I   -  BASE PAY UP TO 30 MILES 
ZONE II  -  EXTENDING 30 MILES TO 75 MILES BEYOND ZONE I 
ZONE III -  EXTENDING 75 MILES AND BEYOND 
 
Albuquerque, Santa Fe and Belen shall be considered in Zone 1. 
---------------------------------------------------------------- 
 
 PAIN0823B 04/01/2003 
                                      Rates           Fringes 
GLAZIERS                              20.15           4.11 
---------------------------------------------------------------- 
 
 PAIN0823C 04/01/2003 
                                      Rates           Fringes 
SOFT FLOOR LAYERS: 
 ZONE I                               17.48           4.58 
 ZONE II                              18.48           4.58 
 ZONE III                             19.98           4.58 
 
SOFT FLOOR LAYERS ZONE DEFINITIONS 
 
Free Zone: An area within a 30 mile radius of the main post 
office in the city or town where an employee permanently 
resides at the time of hire shall be considered Zone 1. All 
jobs beyond the 30 mile radius shall be covered by the zone 
schedule below: 
 
ZONE I  --  Up to 30 miles 
ZONE II --  30 to 75 miles 
ZONE III -  75 miles and beyond 
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Albuquerque, Santa Fe and Belen shall be considered Zone 1. 
---------------------------------------------------------------- 
 
 PAIN0823D 04/01/2002 
                                      Rates           Fringes 
PAINTERS: 
 All Other Work: Commercial: 
  Brush, roller, spray and 
  special coatings: 
Zone I                             14.24           3.58 
Zone II                            15.24           3.58 
Zone III                           16.74           3.58 
  Sand blasters; striping 
  machine operators: 
Zone I                             15.69           3.58 
Zone II                            16.69           3.58 
Zone III                           18.19           3.58 
  Sign painters: 
Zone I                             16.04           3.58 
Zone II                            17.04           3.58 
Zone III                           18.54           3.58 
  Paper hangers: 
Zone I                             16.19           3.58 
Zone II                            17.19           3.58 
Zone III                           18.69           3.58 
 
 Tenant Improvement*: 
  Hand texture: 
Zone I                             14.60           4.08 
Zone II                            15.60           4.08 
Zone III                           17.73           4.08 
  Paper hangers: 
Zone I                             16.19           4.08 
Zone II                            17.19           4.08 
Zone III                           18.69           4.08 
  Drywall finishers: 
 
Zone I                             14.60           4.08 
Zone II                            15.60           4.08 
Zone III                           17.73           4.08 
  Ames Tool operators: 
Zone I                             18.85           4.08 
Zone II                            19.85           4.08 
Zone III                           21.98           4.08 
 
*Tenant improvement shall be considered the following types of 
work: repaint, remodel, alterations and additions to an existing 
building, the painting and repair of hotels, motels and 
apartment buildings five stories and over, new and repair. 
 
HIGH PAY: High pay shall apply to any free fall area exceeding 
30 feet from the ground level. The hourly wage rate shall be 
increased $.50 per hour from the 30 foot level up. The 
determining factor in high pay shall be a stationary floor, 
landing or grate, excluding elevated tank walkways. 
 
      PAINTERS ZONE DEFINITIONS 
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Free Zone: An area within a 30 mile radius of the main post 
office of the city or town where an employee permanently 
resides at the time of hire shall be considered Zone 1. All 
jobs beyond the 30 mile radius shall be covered by the zone 
schedule below: 
 
ZONE I   -  BASE PAY UP TO 30 MILES 
ZONE II  -  EXTENDING 30 MILES TO 75 MILES BEYOND ZONE I 
ZONE III -  EXTENDING 75 MILES AND BEYOND 
 
Albuquerque, Santa Fe and Belen shall be considered in Zone 1. 
---------------------------------------------------------------- 
 
 PLAS0254A 10/01/2002 
                                      Rates           Fringes 
CEMENT MASONS                         17.35           4.52 
---------------------------------------------------------------- 
 
 PLAS0254B 07/01/2002 
                                      Rates           Fringes 
PLASTERERS                            17.50           4.42 
---------------------------------------------------------------- 
 
 PLUM0412A 04/01/2003 
                                      Rates           Fringes 
REMAINING COUNTIES 
 
PLUMBERS & PIPEFITTERS                24.83           6.10 
 
LOS ALAMOS, SOUTH MESA, McGREGOR RANGE, WHITE SANDS MISSILE 
RANGE AND/OR PROVING GROUNDS 
 
PLUMBERS & PIPEFITTERS                25.63           6.10 
 
LIGHT COMMERCIAL : 
 
 All irrigation &                     15.96           4.20 
  lawn sprinkler 
---------------------------------------------------------------- 
 
 ROOF0174A 10/01/1994 
                                     Rates           Fringes 
ROOFERS                              13.30            1.99 
---------------------------------------------------------------- 
 
 SHEE0049A 04/01/2003 
                                      Rates           Fringes 
REMAINING COUNTIES 
 
SHEET METAL WORKERS                   23.65           8.14 
---------------------------------------------------------------- 
 
 SHEE0049B 04/01/2003 
                                      Rates           Fringes 
LOS ALAMOS COUNTY 
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SHEET METAL WORKERS                   25.55           8.20 
---------------------------------------------------------------- 
 
 SUNM1002A 08/11/1993 
                                      Rates           Fringes 
SPRINKLER FITTERS: 
  Bernalillo, Los Alamos & 
 Santa Fe, Counties                15.55 
  Otero County                        17.45           3.75 
  Remaining Cos. (Except Dona Ana)    16.06           2.95 
---------------------------------------------------------------- 
 
 TEAM0492A 06/01/1993 
                                      Rates           Fringes 
TRUCK DRIVERS: 
BUILDING CONSTRUCTION: 
 Zone I: 
  GROUP I                           9.83           1.89 
  GROUP II                         10.10           1.89 
  GROUP III                        10.18           1.89 
  GROUP IV                         10.30           1.89 
  GROUP V                          10.35           1.89 
  GROUP VI                         10.45           1.89 
  GROUP VII                        10.55           1.89 
  GROUP VIII                       10.69           1.89 
  GROUP IX                         10.84           1.89 
 Zone II 
  GROUP I                          11.58           1.89 
  GROUP II                         11.85           1.89 
  GROUP III                        11.93           1.89 
  GROUP IV                         12.05           1.89 
  GROUP V                          12.10           1.89 
  GROUP VI                         12.20           1.89 
  GROUP VII                        12.30           1.89 
  Group VIII                       12.44           1.89 
  Group IX                         12.59           1.89 
 
 Zone III: 
  GROUP I                          12.08           1.89 
  GROUP II                         12.35           1.89 
  GROUP III                        12.43           1.89 
  GROUP IV                         12.55           1.89 
  GROUP V                          12.60           1.89 
  GROUP VI                         12.70           1.89 
  GROUP VII                        12.80           1.89 
  GROUP VIII                       12.94           1.89 
  GROUP IX                         13.09           1.89 
  BUILDING CONSTRUCTION: 
  Light Commercial Construction: 
Zone I: 
 GROUP I                            7.86           1.89 
 GROUP II                           8.08           1.89 
 GROUP III                          8.14           1.89 
 GROUP IV                           8.24           1.89 
 GROUP V                            8.28           1.89 
 GROUP VI                           8.36           1.89 
 GROUP VII                          8.44           1.89 
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 GROUP VIII                         8.55           1.89 
 GROUP IX                           8.67           1.89 
Zone II: 
 GROUP I                            9.26           1.89 
 GROUP II                           9.48           1.89 
 GROUP III                          9.54           1.89 
 GROUP IV                           9.64           1.89 
 GROUP V                            9.68           1.89 
 GROUP VI                           9.76           1.89 
 GROUP VII                          9.84           1.89 
 Group VIII                         9.95           1.89 
 Group IX                          10.07           1.89 
Zone III: 
 GROUP I                            9.66           1.89 
 GROUP II                           9.88           1.89 
 GROUP III                          9.94           1.89 
 GROUP IV                          10.04           1.89 
 GROUP V                           10.08           1.89 
 GROUP VI                          10.16           1.89 
 GROUP VII                         10.24           1.89 
 GROUP VIII                        10.35           1.89 
 GROUP IX                          10.47           1.89 
  HEAVY CONSTRUCTION: 
Zone I: 
 GROUP I                           10.08           1.79 
 GROUP II                          10.35           1.79 
 GROUP III                         10.43           1.79 
 GROUP IV                          10.55           1.79 
 GROUP V                           10.60           1.79 
 GROUP VI                          10.70           1.79 
 GROUP VII                         10.80           1.79 
 GROUP VIII                        10.94           1.79 
 GROUP IX                          11.09           1.79 
Zone II: 
 GROUP I                           11.58           1.79 
 GROUP II                          11.85           1.79 
 
 GROUP III                         11.93           1.79 
 GROUP IV                          12.05           1.79 
 GROUP V                           12.10           1.79 
 GROUP VI                          12.20           1.79 
 GROUP VII                         12.30           1.79 
 GROUP VIII                        12.44           1.79 
 GROUP IX                          12.59           1.79 
Zone III: 
 GROUP I                           11.83           1.79 
 GROUP II                          12.10           1.79 
 GROUP III                         12.18           1.79 
 GROUP IV                          12.30           1.79 
 GROUP V                           12.35           1.79 
 GROUP VI                          12.45           1.79 
 GROUP VII                         12.55           1.79 
 GROUP VIII                        12.69           1.79 
 GROUP IX                          12.84           1.79 
 
  TRUCK DRIVER (BUILDING & HEAVY CONSTRUCTION) CLASSIFICATIONS 
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GROUP I: 
 Pickup 3/4 Ton and Under, Lubrication, Light Tire Repair and 
 Washer, Swamper, 2 or 4 and up. 
 
GROUP II: 
 Dump or Batch Truck Under 8 C.Y.W.L.: Flat Bed (bobtail) 2 
 Ton and Under, Warehouseman including Material Check, Fork 
 Lift Under 5 Ton MRC. 
 
GROUP III: 
 Dump Trucks (Including All Highway and Off Highway) 8 up to 
 16 C.Y.W.L.C.; Water, Fuel or Oil Trucks Less Than 3,000 gal. 
 Flat Bed (bobtail) Over 2 Tons. 
 
GROUP IV: 
 Distributor Driver, Heavy Tire Repair, Lumber Carrier Driver, 
 Young Buggy or Similar Equipment, Transit Mix or Agitator 2 
 or 3 Axle Bobtail Equipment, Scissor Truck, Bulk Cement 
 Bobtail 2 or 3 Axle, Semi-Trailer Flat Bed or Van Single Axle 
 Forklift 5 Ton and over M.R.C. 
 
GROUP V: 
 Dumpsters and Dumpcrete Driver; Water, Fuel or Oil Trucks 
 3,000 to 6,000 Gallons; Lowboys and Light Equipment Driver; 
 Euclid Type Tank Wagon Under 6,000 Gallons. 
 
GROUP VI: 
 Vacuum Truck; Dump Trucks (including all highway and off- 
 highway 16 up to 22 C.Y.W.L.C. 
 
GROUP VII: 
 Transit Mix or Agitator Semi or 4 Axle Equipment Driver; 
 Flaherty Truck Type Spreader Box Driver; Slurry Truck Driver 
 Bulk Cement Driver; Semi-Doubles; $ Axle Bobtail; Winch Truck 
 
 and "A" Frame; Dump Truck (including all Highway and Off- 
 Highway) 22 CY up to 35 C.Y.W.L.C. 
 
GROUP VIII: 
 Euclid Diesel Power Turnarocker; Terra Coba-DW20-Tourneau 
 Pulls and Similar Diesel Powered Equipment when used to haul 
 Materials and Assigned to a Teamster-Lowboy Heavy Equipment 
 Driver; Water, Fuel and Oil Trucks 6,000 Gallons and Over 
 Including Tank Wagon Drivers, Semi-Trailer Driver (Flat-Bed 
 or Van Tandems); Light Equipment Mechanic; Dump Trucks 
 (Including All Highway and Off-Highway) 35 C.Y.W.L.C. and 
 Over; Truck and Trailer or Semi-Trailer (Flated); eject all. 
 
  GROUP IX: 
Lowboy (Heavy Equipment Double Gooseneck); Heavy Equipment 
Mechanic; Welder (Body and Fender Men). 
 
TRUCK DRIVERS ZONE PAY BASING POINTS AND DEFINITIONS LISTED BELOW 
FOR BUILDING AND HEAVY CONSTRUCTION - BASING POINTS ARE AS 
FOLLOWS: 
 
ALAMOGORDO, ALBUQUERQUE, ARTESIA, BAYARD, BELEN, CARLSBAD, 
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CLOVIS, DEMING, ESPANOLA, EUNICE, FARMINGTON, GALLUP, GRANTS, 
HOBBS, LAS CRUCES, LAS VEGS, LORDSBURG, LOVINGTON, PORTALES, 
RATON, ROSWELL, RUIDOSO, SANTA FE, SANTA ROSE, SILVER CITY, 
SOCORRO, TAOS, TUCUMCARI 
 
  ZONE I 
 Projects within 15 miles from the starting points above 
 
  ZONE II 
 Projects 15 or more road miles but less than 35 miles from 
 above, includes all of Los Alamos County 
 
  ZONE III 
 Projects more than 35 road miles, or more from above. 
 
----------------------------------------------------------------- 
FOOTNOTE: 
 
     **LIGHT COMMERCIAL DEFINITION 
 
Construction, erection, alteration, repair, modification, 
addition to or improvement in whole or in part of structures for 
which the major support system is wood frame construction and 
will also include all apartments over 4 stories, all convenience 
stores, fast food restaurants, automobile service stations & 
motels up to 2 stories high. 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation 
to which welding is incidental. 
================================================================ 
 
 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29 CFR 5.5(a)(1)(ii)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates 
listed under that identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
      WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can 
 be: 
 
* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a 
  position on a wage determination matter 
* a conformance (additional classification and rate) 
  ruling 
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On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program.  If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the Branch 
of Construction Wage Determinations.  Write to: 
 
          Branch of Construction Wage Determinations 
          Wage and Hour Division 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage payment 
data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board). Write to: 
 
          Administrative Review Board 
          U. S. Department of Labor 
          200 Constitution Avenue, N. W. 
          Washington, D. C.  20210 
 
4.) All decisions by the Administrative Review Board are final. 
           

END OF GENERAL DECISION 
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(AM-0001) 
SECTION 00800 

SPECIAL CONTRACT REQUIREMENTS 
 
PHYSICAL DATA (APR 1984) (FAR 52.236-4) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 a.  The physical conditions indicated on the drawings and in the specifications are the result of site 
investigations by surveys [and borings]. 
 b.  Ground water levels 
It has been observed that ground water levels in heavily timbered or grassed areas quite often undergo a significant 
temporary rise when the area is cleared and/or stripped.  This increase in water level can hinder traffic and 
construction progress in the affected areas.  The duration of the ground water rise varies considerably, depending on 
prevailing weather and/or climatic conditions.  Ref:  Yearbook of Agriculture, 1957, copy available for inspection in 
Fort Worth District Office. 
 
REQUIRED INSURANCE  
 
Pursuant to FAR 28.307-2, the Contractor shall procure and maintain during the entire period of his performance 
under this contract the following minimum insurance: 

a. Workers' compensation and employers' liability insurance in compliance with applicable state statutes, with 
a minimum employers' liability coverage of $100,000. 

b. Comprehensive general liability insurance for bodily injury in the minimum limits of $500,000 per 
occurrence.  No property damage liability insurance is required. 

c. Comprehensive automobile liability insurance covering the operation of all automobiles used in connection 
with the performance of the contract in the minimum limits of $200,000 per person and $500,000 per occurrence for 
bodily injury and $20,000 per occurrence for property damage. (See Contract Clause entitled Insurance--Work on a 
Government Installation) 
 
HAZARDOUS MATERIALS ABATEMENT INSURANCE  
 

a. If hazardous materials (e.g. asbestos, lead-based paint, polychlorinated biphenyl (pcb) compounds) 
abatement/removal or any other work with hazardous materials is required under this contract and Comprehensive 
General Liability Insurance is required, the policy of insurance which covers the hazardous materials 
abatement/removal or other work with asbestos shall be a "per occurrence" policy as that term used in the insurance 
industry.  A policy issued on a "claims made" basis or any other "short tail" basis will not be accepted. 

b. The Comprehensive General Liability per occurrence policy shall be obtained by the prime Contractor if 
the hazardous materials abatement work is performed by the prime Contractor's own work force, or by an hazardous 
materials abatement subcontractor(s), if the hazardous materials abatement work is subcontracted.  The Contractor 
shall insert in the subcontract a requirement for the hazardous materials abatement subcontractor(s) to provide and 
maintain the insurance required by this paragraph.  The Contractor shall maintain a copy of the subcontractor's proof 
of required insurance, and shall make such copy available to the Contracting Officer upon request. 
 
CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS 
 

a. The Government will provide the Contractor, without charge, one set of contract drawings and one set of 
specifications in electronic format on a compact disk.  It is the Contractor's responsibility to reproduce a set of 
contract drawings from this compact disk.  The Government will not give the contractor any hard copy paper 
drawings or specifications for any contract resulting from this solicitation. 

b. The Contractor shall-- 
1. Check all drawings furnished immediately upon receipt; 
2. Compare all drawings and verify the figures before laying out the work; 
3. Promptly notify the Contracting Officer of any discrepancies; and 
4. Be responsible for any errors that might have been avoided by complying with this paragraph (b). 



DACA63-03-B-0008 00800-2 

c. Large-scale drawings shall, in general, govern small-scale drawings.  Figures marked on drawings shall, in 
general, be followed in preference to scale measurements. 

d. Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work, but shall be performed as 
if fully and correctly set forth and described in the drawings and specifications. 

e. The work shall conform to the specifications and the contract drawings identified as:  (AM-0001) Upgrade 
Water Systems, Fort Bliss, Texas (AM-0001).  The list of drawings and maps set out in the index on the drawings is 
hereby incorporated by reference into these specifications.  Schedules included in the drawings are for the purpose 
of defining requirements other than quantities. 
 
SALVAGE MATERIALS AND EQUIPMENT 
 
The Contractor shall maintain adequate property control records for all materials or equipment specified to be 
salvaged.  These records may be in accordance with the Contractor's system of property control, if approved by the 
property administrator.  The Contractor shall be responsible for the adequate storage and protection of all salvaged 
materials and equipment and shall replace, at no cost to the Government, all salvage materials and equipment which 
are broken or damaged during salvage operations as the result of his negligence, or while in his care. 
 
YEAR 2000 COMPLIANCE   
 
In accordance with FAR 39.106, the Contractor shall ensure that with respect to any design, construction, goods, or 
services under this contract as well as any subsequent task/delivery orders issued under this contract  (if applicable), 
all information technology contained therein shall be Year 2000 compliant.  Specifically the Contractor shall: 

a. Perform, maintain, and provide an inventory of all major components to include structures, equipment, 
items, parts, and furnishings under this contract and each task/delivery order that may be affected by the Y2K 
compliance requirement.                                

b. Indicate whether each component is currently Year 2000 compliant or requires an upgrade for compliance 
prior to government acceptance.    
 
REQUIRED INVENTORY OF INFORMATION TECHNOLOGY 
 
In accordance with SCR-6, "Year 2000 Compliance", the inventory of all information technology, including 
embedded systems (i.e., microprocessor-based equipment) furnished under this contract which may be affected by 
the Year 2000 compliance requirement shall contain the following information: 
 a. Contract number, project title, name of contractor 
 b. Equipment name/label 
 c. Indication on whether the information technology is currently Year 2000 compliant or requires an upgrade for 
compliance prior to government acceptance 
 e. Manufacturer's model/serial number and date manufactured 
 f. Specific location of equipment, i.e., building/room number  
 g. If equipment is a controller only, indicate what other equipment is controlled by this controller 
 h. Interoperability: identify any other equipment that is sending/receiving information to monitor or control said 
equipment 
 i. If a PC, including laptop, is required to program, update data, etc., of  said equipment , provide PC 
specifications, operating software name and version number 
 j. Method used to determine Y2K compliance, i.e., field test, manufacturer's Statement of Compliance, etc. 
See Appendix A at Section 00800 for a list of examples of embedded systems.   
 
CORRESPONDENCE IDENTIFICATION 
 

a. The Contractor shall use a serial numbering system on all formal correspondence sent to the Contracting 
Officer or his representative.  The Contractor will provide one original and two duplicate copies of all 
correspondence. 

b. The Contractor may use a Request for Information (RFI) system for drawing/specification clarifications, 
subject to the following conditions: 
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1. The Contractor shall use a sequential numbering system for all RFI's separate and apart from the 
correspondence numbering system. 

2. The Contractor shall provide one original and two copies of all RFI's. 
3. The Contractor shall designate ONE individual responsible person, subject to approval by the 

Contracting Officer, for reviewing and issuing RFI's. 
4. For projects requiring Network Analysis Systems (NAS), all RFI's shall identify the NAS activities 

directly or indirectly affected by the RFI on the progress schedule.  The Contractor should anticipate a minimum of 
10 calendar days for Government review and response. 

5. No requests for deviations or variations from the contract by RFI will be allowed.  
Deviations/variations are to be submitted on ENG Form 4025 as described in Section 01330 Submittal Procedures. 

6. The use of RFI's does not relieve the Contractor of the responsibility for reviewing the contract 
documents and coordinating the work to be performed.  If the Contracting Officer determines that the RFI system is 
being used for other than its intended purpose, the Contracting Officer has the authority to discontinue the use of the 
RFI's for the remainder of the contract. 
 
EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 
 
Whenever a contract or modification of contract price is negotiated, the Contractor's cost proposals for equipment 
ownership and operating expenses shall be determined in accordance with the requirements of EFARS 52.213-5000, 
EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE.  Interested parties may purchase copies 
of EP 1110-1-8 (Volumes 1 through 12) by phoning (202) 783-3238, or by writing "Superintendent of Documents 
U.S. Government Printing Office, Washington, D.C. 20402."  Major credit cards are accepted.  An electronic copy 
of this publication may be found the US Army Corps of Engineers Publication web site at 
http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/cecw.htm. 
 
VALUE ENGINEERING CONTRACTOR PROPOSAL - VECP (AUG 86) 
 

a. Reference the Contract Clause "VALUE ENGINEERING - CONSTRUCTION." 
b. After receipt of an approved VECP modification signed by the Contracting Officer, the Contractor may 
include its share of the Instant Contract Savings as part of the next scheduled Progress Payment estimate. 
c. Payment of the Contractor's share of the Instant Contract Savings may be withheld at the discretion of the 

Contracting Officer, until a revised NAS or BAR CHART for the affected activity has been submitted and approved. 
 
U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-l-l 
 
Reference Federal Acquisition Regulation (FAR) Clause 52.236-13, Accident Prevention.  Engineer Manual (EM) 
385-l-l and its changes are no longer available as part of this solicitation/contract but rather is available at 
http://www.hq.usace.army.mil  (select Safety and Occupational Health).  Consequently, the Contractor shall be 
responsible for complying with the current edition and all changes posted on the web as of the effective date of this 
solicitation. 
 
ACCESS TO AUTOMATED INFORMATION SYSTEMS (AIS) 
 
  All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an 
ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor 
shall have each applicable employee complete a SF-85P and submit to the Fort Worth  District Security Officer 
within three (3) working days after award of any contract or task order, and shall be submitted prior to the individual 
being permitted access to an AIS. Contractors that have a commercial or government entity (CAGE) Code and 
Facility Security Clearance through the Defense Security Service shall process the NACs and forward visit 
requests/results of NAC to the Fort Worth District Security Officer. For those contractors that do not have a CAGE 
Code or Facility Security Clearance, the Fort Worth District Security Office will process the investigation in 
coordination with the Contractor and contract employees.   
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  In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers’ contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before 
beginning work on the contract/task order. This regulation includes subcontractor employees. (NOTE: exceptions to 
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The 
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for 
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into 
the United States and has authority to work and/or go to school in the US.  Such documentation may include a US 
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 
or N-570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment authorization, Alien 
Registration Receipt Card with photograph (INS Form I- 151 or I-551), Temporary Resident Card (INS Form I-
688), Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel 
Document (INS Form I-571), Employment Authorization Document issued by the INS which contains a photograph 
(INS Form I-688B). 
  Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security 
Classification Specification). 
 
                                                                 SEE OF SECTION 00800 
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SECTION 01000

CONSTRUCTION SCHEDULE
6/2003

Amendment 0001

PART 1   GENERAL

1.1   SCHEDULE

Commence, prosecute, and complete the work under this contract in accordance with the 
following schedule and Section 00700 CONTRACT CLAUSES  COMMENCEMENT, PROSECUTION AND 
COMPLETION OF WORK and LIQUIDATED DAMAGES:

                       Commencement    Completion    Liquidated
                        of Work         of Work      Damages
                       (calendar        (calendar    per calendar
 Item of Work           days)            days)       day    _ 

(1)  All work except 
     those listed
     below and
     establishment 
     of turf  (Am#1)   Within 10
                       days after
                       receipt of
                       Notice to
                       Proceed             720         $ 550.00

(2)  Area B            No earlier than
(Am#1)                15 September 2004    240*       $ 7,325.00

(3)  Area M, Option 6
(Am#1)                 No earlier than
                      15 September 2004    180*       $ 7,100.00             
_______________________________________________________________________________

* Days after start of work.   (Am#1)
* In no case shall work be completed later than 15 May 2005.   (Am#1)

NOTE:  The Notice to Proceed for the Base Bid and any Option may be delayed up to 60 
calendar days after award of Contract.   (Am#1)

  1.1.1   Pre-Bid Site Visits:

The bidder's attention is directed to Section 00700. and the clause entitled 52.236-3 SITE 
INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984). The contract drawings are not 
intended to show all existing conditions at the site that may affect the cost or time 
required for completion of the work, including but not limited to: drainage channels, 
fences, temporary structures, paved surface areas, sidewalks, utility poles and 
appurtenances, traffic signs, etc. All bidder's are strongly encouraged to visit the site 
of the work and acquaint themselves with all such conditions prior to bidding. Site visits 
may be arranged, on Tuesdays only, by contacting the local Corps of Engineer's office that 
will administer the contract ( Ph: 915-568-7787; Point of Contact = Shahzada or Jim Murez).

1.2   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989)
    (ER 415-1-15)(52.0001-4038 1/96)

  a.  This provision specifies the procedure for determination of time extensions for 
unusually severe weather in accordance with the contract clause entitled "Default: 
(Fixed Price Construction)."  In order for the Contracting Officer to award a time 
extension under this clause, the following conditions must be satisfied:

(1) The weather experienced at the project site during the contract period must be found 
to be unusually severe, that is, more severe than the adverse weather anticipated for the 
project location during any given month.

(2) The unusually severe weather must actually cause a delay to the completion of the 
project.  The delay must be beyond the control and without the fault or negligence of 
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the contractor.

  b.  The following schedule of monthly anticipated adverse weather delays due to 
precipitation and temperature is based on National Oceanic and Atmospheric 
Administration (NOAA) or similar data for the project location and will constitute the 
base line for monthly weather time evaluations.  The contractor's progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent activities.  
Wind is not considered in the Monthly Anticipated Adverse Weather Calendar Day Schedule.

                MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
                  WORK DAYS BASED ON (5) DAY WORK WEEK 
  
       EL PASO, TX AREA (FORT BLISS AND TEXAS AREA 80 MILES TO EAST)

   JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC  
  
     1    1     1     1     2     1     3     3     2     1     1     2  

  c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the 
contract, the contractor will record on the daily CQC report, the occurrence of adverse 
weather and resultant impact to normally scheduled work.  Actual adverse weather delay 
days must prevent work on critical activities for 50 percent or more of the contractor's 
scheduled work day.

The number of actual adverse weather delay days shall include days impacted by actual 
adverse weather (even if adverse weather occurred in previous month), be calculated 
chronologically from the first to the last day of each month, and be recorded as full 
days.  If the number of actual adverse weather delay days exceeds the number of days 
anticipated in paragraph "b", above, the Contracting Officer will convert any qualifying 
delays to calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the contract clause entitled "Default 
(Fixed Price Construction)."

1.3   CONSTRUCTION PHASING AND WORK PLAN

1.3.1   CONSTRUCTION AREA DESIGNATIONS

The Construction Area designations shall be as follows:

   AREA 'A':   Water Line Improvements
   AREA 'B':   Building 1318 Reservoir Demolition and Replacement
   AREA 'C':   Building 11172 & 11173 Reservoir Demolition and Replacement
   AREA 'D':   Building 4317 Reservoir Demolition and Replacement
   AREA 'E':   Hueco Well Tank Painting / Engine Replacement
   AREA 'F':   Building 3695 Pump and Engine Drive Replacements and Manifold Improvements
   AREA 'G':   Electrical SCADA and Instrumentation
   AREA 'H':   Option 1 - Building 4318 Pump Replacement 
   AREA 'I':   Option 2 - McGregor Range Camp Water Line Improvements
   AREA 'J':   Option 3 - Dona Ana Range Camp Water Storage and Water Line Improvements
   AREA 'K':   Option 4 - Oro Grande Range Camp Water Storage and Water Line Improvements
   AREA 'L':   Option 5 - Pump Capacity, Tobin Well Building 3695
   AREA 'M':   Option 6 - Pump Capacity, Main Cantonment Building 1318
   AREA 'N':   Option 7 - Dead-End Water Main Looping

1.3.2   Construction Phasing Requirements

The construction work may start in any one or multiple of the above designated 
construction areas A through N except that construction for Area L can not be concurrent 
with construction for building 1318 (consisting of Area B and Area M construction).  Area 
L (if awarded) must be completed and accepted before starting work for Area B or Area M 
(if awarded).  Conversely, construction for Area B and Area M (if awarded) must be 
completed and accepted prior to starting work for Area L (if awarded).  (Am#1)  However, 
within Area A the following construction phasing shall be followed sequentially for 
construction of the water lines (removal and replacement of lines):

AREA A - Main Line Improvements

Phase A-1: (Main Cantonment) Water line replacement starting at Hinman Road along Chaffee 
Road west to Custer Road, thence north to Pike Road, thence east to Marshall Road, 
thence north to Haan Road including all work shown on drawing 5 of 11.
Phase A-2: (Main Cantonment) Water line replacement starting at Marshall Road along Haan 
Road east to Chaffee Road including all work shown on drawing 3 of 11.
Phase A-3: (Biggs Field Area) Water line replacement starting at Gieger Road near 
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building 11004 to tie-ins at Duncan Street including all work shown on drawing 6 of 11 
and all work shown on drawing 7 of 11 west of tie-ins at Duncan Street.
Phase A-4: (Biggs Field Area) Water line replacement work shown on drawing 7 of 11 not 
included in phase A-3.
Phase A-5: (Beaumont Area) All water line replacement work shown on drawing 9 of 11.
Phase A-6: (Logan Heights Area) Water line replacement work along Dyer Street as shown on 
drawing 8 of 11.
Phase A-7: (Logan Heights Area) Water line replacement work shown on drawing 8 of 11 
except for that work which is included in Phase A-6.

1.3.3   Work Plan Requirements:

The contractor shall develop a comprehensive work plan for all "Designated Areas" of work 
prior to start of construction activity.  The work plan shall be submitted within 30 
days from the Notice To Proceed date for review and acceptance of the plan by the 
Government.  A period of 30 days shall be allowed for the  Government review of the 
plan.  During this period, the contractor shall submit materials data for approval, as 
required by Section 01330-Submittal Procedures.  A minimum of 60 days are required for 
approval of submittals.  The work plan shall consist of a marked up and color coded 
drawing and a narrative for each "Designated Area" of work and/or phase (Areas 'A' 
through 'N').  The plan shall indicate the start of contractor's activities in one or 
more areas and will address road closures.  A detailed traffic controls and detouring 
routes plan shall be submitted for each designated area and/or phase, which will require 
approval from base DPWL (minimum 21 days for approval).  This plan can be per area based 
on size of work force and time frame for open trenches.  The plan shall list the 
scheduled start and finish dates for each designated area and be tied in the Progress 
Schedule for the total project time.  The narratives for each designated area shall list 
the anticipated dates and time for outages and chlorination of lines.  The contractor 
shall also address the means of communications between work areas and with the 
Government's on-site representative.  If a radio system is used, a radio shall be 
provided to the Government'' on-site representative for the duration of the project.    

1.4   WORK RESTRICTIONS

1.4.1   Working Hours

Normal working hours shall be Monday through Friday, 0700 to 1600 hours

1.4.2   Existing Facilities 

All components of exsting water distribution and storage system shall remain operational 
during construction.

1.4.3   Security Requirements

For the duration of this Contract, access to the Installation may be delayed between 30 
minutes to an hour or more due to security precautions, including the checking of 
vehicle occupants' aids, vehicle manifests, and the searching of all vehicles.  Any 
general or specific threat to the safety of those working or living at Fort Bliss base 
could result in longer waiting times at the access points to Base.

1.5   UTILITIES

1.5.1   Payment for Utility Services

Water, gas, and electricity may not be  available from Government-owned and operated 
systems. If available, utility costs  will be charged to the Contractor at rates as 
provided in Contract Clause 52.236.14 AVAILABILITY AND USE OF UTILITY SERVICES. The 
construction sites are remote. Existing utilities are located at Fort BLiss but NOT at 
the construction sites. The contractor must obtain his utilities from Fort Bliss or 
obtain his own at his own expense. See paragraphs below regarding meters and temporary 
connections. 

1.5.1.1   Meters and Temporary Connections

The Contractor, at its expense and in a manner satisfactory to the Contracting Officer, 
shall provide and maintain necessary temporary connections, distribution lines, and meter
s required to measure the amount of each utility used for the purpose of determining 
charges.  The Contractor shall notify the Contracting Officer, in writing, 5 working 
days before final electrical connection is desired.  The Contractor shall not make the 
final electrical connection.

1.5.1.2   Final Meter Reading
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Before completion of the work and final acceptance of the work by the Government, the 
Contractor shall notify the Contracting Officer, in writing, 5 working days before 
termination is desired.  The Government will take a final meter reading, disconnect 
service, and remove the meters.  The Contractor shall then remove all the temporary 
distribution lines, meter bases, and associated paraphernalia.  The Contractor shall pay 
all outstanding utility bills before final acceptance of the work by the Government.

1.5.2   Outages

The Contractor shall coordinate all requests for utility outages with the Contracting 
Officer in writing 21 days prior to date of requested outage:

    a.    Water, gas, steam, and sewer outages shall be held to a maximum duration 
of 4 hours unless otherwise approved in writing.

    b.    Electrical outages shall have a maximum duration of 4 hours.

    c.  All utility outages shall be scheduled only on Saturdays, Sundays, or 
holidays unless specific approval is otherwise received.

1.6   STREET CLOSINGS

The Contractor shall coordinate all requests for street closings with the Contracting 
Officer in writing 21  (Am#1) days prior to date of requested outage:

    a.     One lane traffic shall be maintained at all times.

    b.     The final street repair shall be completed within 14 days after the start 
of any street crossing.  Any part of the street returned to service prior to final 
repair shall be maintained smooth with hot-mix cold-lay surface course.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION (NOT USED)

    -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL
10/2002

Amendment 0001

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the extent referenced. 
 The publications are referred to in the text by basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (2001)  Minimum Requirements for Agencies Engaged in 
the Testing and/or Inspection of Soil and Rock as Used 
in Engineering Design and Construction

ASTM E 329 (2000b) Agencies Engaged in the Testing and/or 
Inspection of Materials Used in Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an effective Quality 
Control program, and all costs associated therewith shall be included in the applicable 
unit prices or lump-sum prices contained in the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and maintain an 
effective quality control system in compliance with the Contract Clause titled 
"Inspection of Construction."  The quality control system shall consist of plans, 
procedures, and organization necessary to produce an end product which complies with the 
contract requirements.  The system shall cover all constructiondesign and construction 
operations, both onsite and offsite, and shall be keyed to the proposed construction 
sequence.  The site project superintendent will be held responsible for the quality of 
work on the job and is subject to removal by the Contracting Officer for non-compliance 
with quality requirements specified in the contract.  The site project superintendent in 
this context shall be the highest level manager responsible for the overall construction 
activities at the site, including quality and production.  The site project 
superintendent shall maintain a physical presence at the site at all times, except as 
otherwise acceptable to the Contracting Officer, and shall be responsible for all 
construction and construction related activities at the site.

3.2   QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 10 days after 
receipt of notice to proceed, the Contractor Quality Control (CQC) Plan proposed to 
implement the requirements of the Contract Clause titled "Inspection of Construction."  
The plan shall identify personnel, procedures, control, instructions, tests, records, 
and forms to be used.  The Government will consider an interim plan for the first 60  
days of operation.  Construction will be permitted to begin only after acceptance of the 
CQC Plan or acceptance of an interim plan applicable to the particular feature of work 
to be started.  Work outside of the features of work included in an accepted interim 
plan will not be permitted to begin until acceptance of a CQC Plan or another interim 
plan containing the additional features of work to be started.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all construction 
operations, both onsite and offsite, including work by subcontractors, fabricators, 
suppliers, and purchasing agents:

a.  A description of the quality control organization, including a chart showing 
lines of authority and acknowledgment that the CQC staff shall implement the 
three phase control system for all aspects of the work specified.  The staff 
shall include a CQC System Manager who shall report to the project 
superintendent.
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b.  The name, qualifications (in resume format), duties, responsibilities, and 
authorities of each person assigned a CQC function.

c.  A copy of the letter to the CQC System Manager signed by an authorized official 
of the firm which describes the responsibilities and delegates sufficient 
authorities to adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with the contract.  
The CQC System Manager shall issue letters of direction to all other various 
quality control representatives outlining duties, authorities, and 
responsibilities.  Copies of these letters shall also be furnished to the 
Government.

d.  Procedures for scheduling, reviewing, certifying, and managing submittals, 
including those of subcontractors, offsite fabricators, suppliers, and 
purchasing agentssubcontractors, designers of record, consultants, architect 
engineers (AE), offsite fabricators, suppliers, and purchasing agents.  These 
procedures shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each specific test 
to include the test name, specification paragraph requiring test, feature of 
work to be tested, test frequency, and person responsible for each test.  
Laboratory facilities approved by the Contracting Officer shall be used.)

f.  Procedures for tracking preparatory, initial, and follow-up control phases and 
control, verification, and acceptance tests including documentation.

g.  Procedures for tracking constructiondesign and construction deficiencies from 
identification through acceptable corrective action.  These procedures shall 
establish verification that identified deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of work is a 
task which is separate and distinct from other tasks, has separate control 
requirements, and may be identified by different trades or disciplines, or it 
may be work by the same trade in a different environment.  Although each section 
of the specifications may generally be considered as a definable feature of 
work, there are frequently more than one definable features under a particular 
section.  This list will be agreed upon during the coordination meeting.

3.2.2   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of construction.  
Acceptance is conditional and will be predicated on satisfactory performance during the 
construction.  The Government reserves the right to require the Contractor to make 
changes in his CQC Plan and operations including removal of personnel, as necessary, to 
obtain the quality specified.

3.2.3   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the Contracting Officer in 
writing of any proposed change.  Proposed changes are subject to acceptance by the 
Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and prior to 
acceptance by the Government of the CQC Plan, the Contractor shall meet with the 
Contracting Officer or Authorized Representative and discuss the Contractor's quality 
control system.  The CQC Plan shall be submitted for review a minimum of 5 calendar days 
prior to the Coordination Meeting.  During the meeting, a mutual understanding of the 
system details shall be developed, including the forms for recording the CQC operations
control activities, testing, administration of the system for both onsite and offsite 
work, and the interrelationship of Contractor's Management and control with the 
Government's Quality Assurance.  Minutes of the meeting shall be prepared by the 
Government and signed by both the Contractor and the Contracting Officer.  The minutes 
shall become a part of the contract file.  There may be occasions when subsequent 
conferences will be called by either party to reconfirm mutual understandings and/or 
address deficiencies in the CQC system or procedures which may require corrective action 
by the Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and sufficient number 
of additional qualified personnel to ensure safety and contract compliance.  The Safety 
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and Health Manager shall receive direction and authority from the CQC System Manager and 
shall serve as a member of the CQC staff.  Personnel identified in the technical 
provisions as requiring specialized skills to assure the required work is being 
performed properly will also be included as part of the CQC organization.  The 
Contractor's CQC staff shall maintain a presence at the site at all times during 
progress of the work and have complete authority and responsibility to take any action 
necessary to ensure contract compliance.  The CQC staff  shall be subject to acceptance 
by the Contracting Officer.  The Contractor shall provide adequate office space, filing 
systems and other resources as necessary to maintain an effective and fully functional 
CQC organization.  Complete records of all letters, material submittals, shop drawing 
submittals, schedules and all other project documentation shall be promptly furnished to 
the CQC organization by the Contractor.  The CQC organization shall be responsible to 
maintain these documents and records at the site at all times, except as otherwise 
acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within the onsite work 
organization who shall be responsible for overall management of CQC and have the 
authority to act in all CQC matters for the Contractor.  The CQC System Manager shall be 
a person who has been in a Quality Control position; Testing; Computer Literate; with a 
minimum of five years in water utility related work.  This CQC System Manager shall be 
on the site at all times during construction and shall be employed by the prime 
Contractor.  The CQC System Manager shall be assigned no other duties.  An alternate for 
the CQC System Manager shall be identified in the plan to serve in the event of the 
System Manager's absence.  The requirements for the alternate shall be the same as for 
the designated CQC System Manager.

3.4.3   CQC Personnel

3.4.3.1   CQC Staff

A staff shall be maintained under the direction of the CQC system manager to perform all 
QC activities.  The staff must be of sufficient size to ensure adequate QC coverage of 
all work phases, work shifts and work crews involved with the construction. Except as 
required for specialized CQC personnel, these personnel may perform other duties, but 
must be fully qualified by experience and technical training to perform their assigned 
QC responsibilities and must be allowed sufficient time to carry out these 
responsibilities.

3.4.3.2   Specialized CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the Contractor shall 
provide as part of the CQC organization specialized personnel to assist the CQC System 
Manager for the following areas: electrical, and water utility.  These individuals shall 
be directly employed by the prime Contractor and may not be employed by a supplier or 
sub-contractor on this project. may perform other duties but must be allowed sufficient 
time to perform their assigned quality control duties as described in the Quality 
Control Plan.

No Specialized QC person will be approved for more than one specialized requirements. 
There must be one separate person for each of these 2 (two)  specialized requirements. The 
CQC manager and all of the specialized CQC personnel shall be paid no less than $20.00 per 
hour. 

                         Experience Matrix

                        Area & Qualifications
  
  a.  Electrical

Person with computer; computer software control and SCADA systems experience of not less 
than 3 years.

  b.  Water Utility

Experience: This additional water utility Quality Control person is required if the 
Contractor performs any utility work/water tank construction in New Mexico that is 
concurrent with the work in Texas. This person must have minimum of 5 years experience 
in utility work with some quality control and testing experience.            (Am#1)   

3.4.4   Additional Requirement

In addition to the above experience and/or education requirements the CQC System Manager 
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shall have completed the course entitled "Construction Quality Management For 
Contractors".  This class is mandatory for the Contractor's quality control manager.  
Certificates issued upon successful completion are valid for five years.  This course is 
periodically offered at the Fort Worth District, Corps of Engineers Office, Federal 
Building, Room 1A03, 819 Taylor Street, Fort Worth, Texas. District, Corps of Engineers 
District Office.  Attendees must be fluent in the English language (able to read and 
write) at the high school level.  

Registration is required; call 817-886-1949 or 817-886-1841 for times and reservations.
There is no charge for the course; however the Contractor will pay for travel and per 
diem costs.

3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. When it is 
necessary to make changes to the CQC staff, the Contractor shall revise the CQC Plan to 
reflect the changes and submit the changes to the Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERIES

Submittals, if needed,  shall be made as specified in Section 01330 SUBMITTAL 
PROCEDURES.  The CQC organization shall be responsible for certifying that all submittals 
and deliverables are in compliance with the contract requirements. .

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures that the 
construction, to include that of subcontractors and suppliers, complies with the 
requirements of the contract.  At least three phases of control shall be conducted by 
the CQC System Manager for each definable feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable feature of work, 
after all required plans/documents/materials are approved/accepted, and after copies are 
at the work site.  This phase shall include:

a.  A review of each paragraph of applicable specifications, reference codes, and 
standards.  A copy of those sections of referenced codes and standards 
applicable to that portion of the work to be accomplished in the field shall be 
made available by the Contractor at the preparatory inspection.  These copies 
shall be maintained in the field and available for use by Government personnel 
until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been tested, 
submitted, and approved.  (Only coded A or B shop drawing submittals will be 
considered "as approved."  Submittals other than those coded A or B required to 
be resubmitted will delay the preparatory phase meeting until they have been 
resubmitted and approved.)

d.  Review of provisions that have been made to provide required control inspection 
and testing.

e.  Examination of the work area to assure that all required preliminary work has 
been completed and is in compliance with the contract.

f.  A physical examination of required materials, equipment, and sample work to 
assure that they are on hand, conform to approved shop drawings or submitted 
data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure safety 
requirements are met.

h.  Discussion of procedures for controlling quality of the work including 
repetitive deficiencies.  Document construction tolerances and workmanship 
standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be performed has 
been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 72 hours in advance of beginning the 
preparatory control phase.  This phase shall include a meeting conducted by the 
CQC System Manager and attended by the superintendent, other CQC personnel (as 
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applicable), and the foreman responsible for the definable feature.  The results 
of the preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC report.  The 
Contractor shall instruct applicable workers as to the acceptable level of 
workmanship required in order to meet contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of work.  The 
following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with contract 
requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  Verify required 
control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum acceptable 
workmanship standards.  Compare with required sample panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the safety plan and 
activity hazard analysis.  Review the activity analysis with each worker.

f.  The Government shall be notified at least 24 hours in advance of beginning the 
initial phase.  Separate minutes of this phase shall be prepared by the CQC 
System Manager and attached to the daily CQC report.  Exact location of initial 
phase shall be indicated for future reference and comparison with follow-up 
phases.

g.  The initial phase should be repeated for each new crew to work onsite, or any 
time acceptable specified quality standards are not being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including control testing, 
are providing continued compliance with contract requirements, until completion of the 
particular feature of work.  The checks shall be made a matter of record in the CQC 
documentation.  Final follow-up checks shall be conducted and all deficiencies corrected 
prior to the start of additional features of work which may be affected by the deficient 
work.  The Contractor shall not build upon nor conceal non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same definable 
features of work if:  the quality of on-going work is unacceptable; if there are changes 
in the applicable CQC staff, onsite production supervision or work crew; if work on a 
definable feature is resumed after a substantial period of inactivity; or if other 
problems develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that control measures 
are adequate to provide a product which conforms to contract requirements.  Upon 
request, the Contractor shall furnish to the Government duplicate samples of test 
specimens for possible testing by the Government.  Testing includes operation and/or 
acceptance tests when specified.  The Contractor shall procure the services of a Corps 
of Engineers approved testing laboratory or establish an approved testing laboratory at 
the project site.  The Contractor shall perform the following activities and record and 
provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and comply with 
testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number system, 
including all of the test documentation requirements, have been prepared.

e.  Results of all tests taken, both passing and failing tests, shall be recorded on 
the CQC report for the date taken.  Specification paragraph reference, location 
where tests were taken, and the sequential control number identifying the test 
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shall be given.  If approved by the Contracting Officer, actual test reports may 
be submitted later with a reference to the test number and date taken.  An 
information copy of tests performed by an offsite or commercial test facility 
shall be provided directly to the Contracting Officer.  Failure to submit timely 
test reports as stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the proposed 
laboratory for compliance with the standards set forth in the contract specifications 
and to check the laboratory technician's testing procedures and techniques.  
Laboratories utilized for testing soils, concrete, asphalt, and steel shall meet 
criteria detailed in ASTM D 3740 and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will be assessed a 
charge of $2,000 to reimburse the Government for each succeeding recheck of the 
laboratory or the checking of a subsequently selected laboratory.  Such costs will be 
deducted from the contract amount due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control testing laboratory 
and equipment to make assurance tests, and to check the Contractor's testing procedures, 
techniques, and test results at no additional cost to the Government.

3.7.4   Furnishing of Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be borne by the 
Contractor.  Samples of materials for test verification and acceptance testing by the 
Government shall be delivered to the Government- contract laboratory designated by the 
Area Office.

Coordination for each specific test, exact delivery location, and dates will be made 
through the Area Office.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a time stated in 
the Special Contract Requirement Clause, "Commencement, Prosecution, and Completion of 
Work", or by the specifications, the CQC Manager  shall conduct an inspection of the 
work.  A punch list of items which do not conform to the approved drawings and 
specifications shall be prepared and included in the CQC documentation, as required by 
paragraph DOCUMENTATION.  The list of deficiencies shall include the estimated date by 
which the deficiencies will be corrected. The CQC System Manager or staff shall make a 
second inspection to ascertain that all deficiencies have been corrected.  Once this is 
accomplished, the Contractor shall notify the Government that the facility is ready for 
the Government Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the facility is 
complete and ready to be occupied.  A Government Pre-Final Punch List may be developed 
as a result of this inspection.  The Contractor's CQC System Manager shall ensure that 
all items on this list have been corrected before notifying the Government, so that a 
Final inspection with the customer can be scheduled.  Any items noted on the Pre-Final 
inspection shall be corrected in a timely manner.  These inspections and any deficiency 
corrections required by this paragraph shall be accomplished within the time slated for 
completion of the entire work or any particular increment of the work if the project is 
divided into increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the superintendent or other 
primary management person, and the Contracting Officer's Representative shall be in 
attendance at the final acceptance inspection.  Additional Government personnel 
including, but not limited to, those from Base/Post Civil Facility Engineer user groups, 
and major commands may also be in attendance.  The final acceptance inspection will be 
formally scheduled by the Contracting Officer based upon results of the Pre-Final 
inspection.  Notice shall be given to the Contracting Officer at least 14 days prior to 
the final acceptance inspection and shall include the Contractor's assurance that all 
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specific items previously identified to the Contractor as being unacceptable, along with 
all remaining work performed under the contract, will be complete and acceptable by the 
date scheduled for the final acceptance inspection.  Failure of the Contractor to have 
all contract work acceptably complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional inspection 
cost in accordance with the contract clause titled "Inspection of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence that required 
quality control activities and/or tests have been performed.  These records shall 
include the work of subcontractors and suppliers and shall be on an acceptable form that 
includes, as a minimum, the following information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for repair.

c.  Work performed each day, giving location, description, and by whom.  When 
Network Analysis (NAS) is used, identify each phase of work performed each day 
by NAS activity number.

d.  Test and/or control activities performed with results and references to 
specifications/drawings requirements.  The control phase shall be identified 
(Preparatory, Initial, Follow-up).  List of deficiencies noted, along with 
corrective action.

e.  Quantity of materials received at the site with statement as to acceptability, 
storage, and reference to specifications/drawings requirements.

f.  Submittals and deliverables reviewed, with contract reference, by whom, and 
action taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and instructions or 
corrective actions.

i.  Instructions given/received and conflicts in plans and/or specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the project; the number 
of personnel working; weather conditions encountered; and any delays encountered.  These 
records shall cover both conforming and deficient features and shall include a statement 
that equipment and materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall be furnished 
to the Government daily within 12 hours after the date covered by the report, except 
that reports need not be submitted for days on which no work is performed.  As a 
minimum, one report shall be prepared and submitted for every 7 days of no work and on 
the last day of a no work period.  All calendar days shall be accounted for throughout 
the life of the contract.  The first report following a day of no work shall be for that 
day only.  Reports shall be signed and dated by the CQC System Manager.  The report from 
the CQC System Manager shall include copies of test reports and copies of reports 
prepared by all subordinate quality control personnel.

3.10   SAMPLE FORMS
 
     a.  Minimum construction quality control report and the required preparatory and 
initial inspection documentation.

     b.  All tests of piping systems or portions thereof shall be recorded on the 
"Piping System Test Report".

     c.  When operation and maintenance instructions for equipment are furnished to 
Government representatives by the Contractor, the Contractor's representative shall 
record on a form similar to that attached hereto the applicable data, including the 
name, organization, and signature of each person attending the instructions.

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected noncompliance with the 
foregoing requirements.  The Contractor shall take immediate corrective action after 
receipt of such notice.  Such notice, when delivered to the Contractor at the work site, 
shall be deemed sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order stopping all or 
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part of the work until satisfactory corrective action has been taken.  No part of the 
time lost due to such stop orders shall be made the subject of claim for extension of 
time or for excess costs or damages by the Contractor.

                        
SAMPLE FORMS

Sample QC forms follow this page.
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             (Sample of typical Contractor Quality Control Report)

                                 CONTRACTOR'S NAME
                                    (Address)

                     DAILY CONSTRUCTION QUALITY CONTROL REPORT

                          Date: __________________  Report No. ____________

Contract No.:_____________________________________________________________________

Description and Location of work: 
__________________________________________________________________________________

__________________________________________________________________________________

WEATHER:  (Clear) (P. Cloudy) (Cloudy); 
          Temperature:_________ Min. _________ Max;
          Rainfall _________ inches.

Contractor/Subcontractors and Area of Responsibility with Labor Count for Each
a.________________________________________________________________________________

b.________________________________________________________________________________

c.________________________________________________________________________________

d.________________________________________________________________________________

Equipment Data:  (Indicate items of construction equipment, other than hand tools, at 
the job site, and whether or not used.) 
_________________________________________________________________________________
__________________________________________________________________________________

1.  Work Performed Today:  (Indicate location and description of work performed.  Refer 
to work performed by prime and/or subcontractors by letter in Table above.  If no work 
is performed, report the reason.)
__________________________________________________________________________
__________________________________________________________________________________
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2.  Results of Surveillance:  (Include satisfactory work completed, or deficiencies with 
action to be taken.)

a.  Preparatory Inspection:  _____________________________________________________

b.  Initial Inspection:      _____________________________________________________ 

c.  Follow-up Inspections:   _____________________________________________________ 

3.  Test Required by Plans and/or Specifications performed and Results of Tests:
__________________________________________________________________________________

__________________________________________________________________________________

4.  Verbal Instructions Received:  (List any instructions given by Government personnel 
on construction deficiencies, retesting required, etc., with action to be taken.)

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

5.  Remarks:  (Cover any conflicts in plans, specifications, or instructions or any 
delay to the job.)

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

6.  Results of Safety Inspection:  (Include safety violations and corrective actions 
taken.)

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

________________________________________________________________________________

                                                            ______________________
   Contractor's Inspector

                                                                  Page 1
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CONTRACTOR'S VERIFICATION:  The above report is complete and correct and all material and 
equipment used and work performed during this reporting period are in compliance with 
the contract plans and specifications except as noted above.
 _______________________________________________
                                   Contractor's Chief of Quality Control
   

NOTE:
DO NOT LEAVE REPORT ITEMS BLANK

Items 1. through 6. must be reported every day.  If there is no other report on an item, 
enter the work "none" in the reporting space.  Reports with items left blank will be 
returned as incomplete. 

                                                                  Page 2
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                        PREPARATORY PHASE CHECKLIST

Contract No._________________          Date:_____________________

Definable Feature:_______________   Spec Section:_______________

Gov't Rep Notified ________ Hours in Advance  Yes________ No_______

I.  Personnel Present:

       Name                 Position              Company/Government

 1.__________________________________________________________________

 2.__________________________________________________________________

 3.__________________________________________________________________

 4.__________________________________________________________________

 5.__________________________________________________________________

 6.__________________________________________________________________

 7.__________________________________________________________________

 8.__________________________________________________________________

 9.__________________________________________________________________

10._________________________________________________________________

(List additional personnel on reverse side)

II. Submittals

1.  Review submittals and/or submittal log 4288.  
    Have all submittals been approved?  Yes_________ No_________

If no, what items have not been submitted?

a.__________________________________________________________________
____________________________________________________________________
b.__________________________________________________________________
____________________________________________________________________
c.__________________________________________________________________
____________________________________________________________________

                                                                                                                                                                              
PPC Page 1
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2.  Are all materials on hand?   Yes_________ No__________

If no, what items are missing?

a.__________________________________________________________________
____________________________________________________________________
b.__________________________________________________________________
____________________________________________________________________
c.__________________________________________________________________
____________________________________________________________________

3.  Check approved submittals against delivered materials.   (This should be done as 
material arrives.)

Comments____________________________________________________________
____________________________________________________________________
____________________________________________________________________
____________________________________________________________________
____________________________________________________________________
____________________________________________________________________
____________________________________________________________________

III.  Material storage

Are materials stored properly?   Yes___________ No ____________

If No, what action is taken?_______________________________________
___________________________________________________________________
___________________________________________________________________
___________________________________________________________________

IV.  Specifications

1.  Review each paragraph of specifications.
__________________________________________________________________
__________________________________________________________________
__________________________________________________________________

2.  Discuss procedure for accomplishing the work.
__________________________________________________________________
__________________________________________________________________
__________________________________________________________________

3.  Clarify any differences.
__________________________________________________________________
__________________________________________________________________
__________________________________________________________________

V.  Preliminary Work and Permits

Ensure preliminary work is correct and permits are on file.
If not, what action is taken? ___________________________________
_________________________________________________________________
_________________________________________________________________
                                                      PPC Page 2
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VI.  Testing

1.  Identify test to be performed, frequency, and by whom.
________________________________________________________________
________________________________________________________________

2.  When required?
________________________________________________________________
________________________________________________________________

3.  Where required?
________________________________________________________________
________________________________________________________________

4.  Reviewing Testing Plan.
________________________________________________________________
________________________________________________________________

5.  Have test facilities been approved?
________________________________________________________________
________________________________________________________________

VII.  Safety

1.  Review applicable portion of EM 385-1-1.

________________________________________________________________

________________________________________________________________

2.  Activity Hazard Analysis approved?   Yes ________  No ________

VIII.  Corps of Engineers comments during meeting. 

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

                                   ___________________________
                                   CQC REP
                                                   PPC Page 3

SECTION 01451  Page 14



Ft Bliss Upgrade Water System FBUWS
ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACA63-03-B-0008

                    INITIAL PHASE CHECKLIST

Contract No._________________          Date:_____________________

Definable Feature:_______________   

Gov't Rep Notified ________ Hours in Advance  Yes________ No_______

I.  Personnel Present:

       Name                 Position              Company/Government

 1.__________________________________________________________________

 2.__________________________________________________________________
 
 3.__________________________________________________________________

 4.__________________________________________________________________

 5.__________________________________________________________________

 6.__________________________________________________________________

 7.__________________________________________________________________

 8.__________________________________________________________________

 9.__________________________________________________________________

10._________________________________________________________________

(List additional personnel on reverse side)

                                                      IC Page 1

SECTION 01451  Page 15



Ft Bliss Upgrade Water System FBUWS
ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACA63-03-B-0008

II.
Identify full compliance with procedures identified at preparatory.  Coordinate plans, 
specifications, and submittals.

Comments
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________

III.  Preliminary Work.  Ensure preliminary work is complete and correct.  If not, what 
action is taken?
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________

IV.  Establish Level of Workmanship. 

1.  Where is work located?______________________________________
________________________________________________________________

2.  Is a sample panel required?   Yes ______ No ______

3.  Will the initial work be considered as a sample?

    Yes _________   No  _____________

    (If yes, maintain in present condition as long as possible.)

V.  Resolve any differences.

Comments
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________
________________________________________________________________

                                                   IC Page 2
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VI.  Check Safety

Review job conditions using EM 385-1-1 and job hazard analysis.

Comments________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

________________________________________________________________

                                   ___________________________
                                   CQC REP
                                                   IC Page 3
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                     PIPING SYSTEM TEST REPORT

                           STRUCTURE OR BUILDING__________________________

                                     CONTRACT NO._________________________

DESCRIPTION OF SYSTEM OR PART OF SYSTEM TESTED:___________________________

__________________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________

DESCRIPTION OF TEST:______________________________________________________

__________________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________

NAME AND TITLE OF PERSON IN CHARGE OF PERFORMING TESTS FOR CONTRACTOR:

                                   NAME___________________________________

                                   TITLE__________________________________

                                   SIGNATURE______________________________

I HEREBY CERTIFY THAT THE ABOVE DESCRIBED SYSTEM HAS BEEN TESTED AS

INDICATED ABOVE AND FOUND TO BE ENTIRELY SATISFACTORY AS REQUIRED IN

THE CONTRACT SPECIFICATIONS.

                           SIGNATURE OF INSPECTOR_________________________

                           DATE___________________________________________

REMARKS:__________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________

__________________________________________________________________________

                                             Piping Systems Test Page 1
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                  OPERATION AND MAINTENANCE INSTRUCTIONS

CONTRACT NO._______________________________________________________________

DESCRIPTION________________________________________________________________

LOCATION___________________________________________________________________

DATE_______________________________________________________________________

Operation and maintenance instructions were conducted for__________________
                                                        (Type of Equipment)

_________________ required by section______________, paragraph_____________

on __________________________.
           (Date)

The following personnel were present:

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________

Instructions were given by_________________________________________________
                                 (Contractor's Representative)

The personnel identified herein by their signatures certify that they have been 
instructed in the operation and maintenance of the above-mentioned equipment.

                                                      O&M Page 1

        -- End of Section --

SECTION 01451  Page 19



Ft Bliss Upgrade Water System FBUWS
ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACA63-03-B-0008

NOTE:  When 
            drilled piers, 
            engine-generator sets, or
            ENG Form 144 "Paint Service Record"

are in or required for the project, replace this page with the applicable forms to the 
BUILD directory.  They can not be added to this Specsintact file.  The forms, pdf file 
"DP_FRM.PDF", ef144.pdf, and gen_a&b.pdf, are located in the G:\d2\new\pdf_form\ directory.
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SECTION 01770

CONTRACT CLOSEOUT
02/2003

Amendment 0001

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the extent referenced. 
 The publications are referred to in the text by basic designation only.

TRI-SERVICE CADD/GIS TECHNOLOGY CENTER (TSC)

TSC-01 A/E/C CADD Standard Manual (Current Release as of 
Contract Award date)

U.S. ARMY CORPS OF ENGINEERS (COE)

COE-02 ARCHITECTURAL AND ENGINEERING INSTRUCTIONS MANUAL 
(SWD-AEIM), Southwestern Division (Current issue as of 
Contract Award date)

1.2   PAYMENT

Contract  closeout activities such as, but not limited to, operation and maintenance 
manuals, record drawings, warranty requirements, equipment warranty identification tags, 
and inventories, payrolls, and shop drawing submittals, are subsidiary activities of the 
contract work; separate payment will not be made for any activity unless otherwise 
specified.  Final contract payment will not be made until completion and approval of all 
contract closeout activities.

1.3   HVAC TESTING

The HVAC Testing that the Contractor schedules after substantial completion pursuant to 
paragraph entitled "Testing of Heating and Air-Conditioning Systems" of Section 01000 
CONSTRUCTION SCHEDULE has a value to the Government of 10 percent of the value of the 
equipment to be tested.  The Contractor shall reserve that amount to be paid on any 
equipment that will require testing after substantial completion pursuant to the above 
referenced specification paragraph.

1.4   OPERATION AND MAINTENANCE MANUALS

The Contractor shall be responsible for the preparation, coordination, execution and 
submittal of all operation and maintenance manuals (O & M Manuals), including spare 
parts lists, special tools, inventories of equipment manuals, and maintenance 
instructions, and shall conduct all training for operating and service personnel.  
Operation and maintenance manuals shall cover all system installations provided in this 
Contract and shall be in sufficient detail to facilitate normal maintenance and 
troubleshooting by persons with minimum experience with the installed equipment.

1.4.1   Submittal Requirements

All of the above listed items required in the technical specifications shall be fully 
developed and submitted to the Contracting Officer not less than 250  days prior to the 
original scheduled contract completion date. Fully developed and approved operations and 
maintenance manuals shall be provided 30 days  prior to scheduling training for 
operating and service personnel, for any phase or partial phase of completed work to be 
accepted by user.  (Am#1)  The Contractor shall coordinate the content of each 
instruction period required in the technical specifications with the Contracting 
Officer's Representative prior to the actual start of the training period.

1.4.1.1   Video taping of Training for Operating and Service Personnel

Each instruction or training period as discussed above, shall be video taped in VHS 
FORMAT by the Contractor.  The taping shall include the entire session(s).  The original 
video tape(s) shall be labeled and turned over to the Contracting Officer.  The video 
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camera and tapes utilized by the Contractor, shall be of a quality to enable clear and 
understandable playbacks of the recorded events.

1.4.1.2   Draft O & M Manuals

On those systems where complete and comprehensive operation and maintenance manuals 
cannot be fully developed until the system(s) is (are) checked, tested, and/or balanced, 
and the checking, testing, and/or balancing has not been done when submittals are 
required, a proposed draft of those system manual(s) shall be submitted.  The covers of 
draft O & M Manuals shall be labeled "DRAFT" in large (not less than font size 24), 
legible, printed letters.  Submit fully developed O & M Manuals for approval after the 
systems have been checked, tested, and/or balanced but prior to the scheduled final 
acceptance inspection date.  The amount indicated in the Bidding Schedule for "Operation 
and Maintenance Manuals" with be withheld until submittal and approval of all fully 
developed O & M Manuals.

1.4.1.3   Commencement of Warranty of Construction

Failure to submit all specified O & M manuals, spare parts listings, spare parts, 
special tools, inventories of installed property, and training video tapes in a timely 
manner will be considered as delaying substantial completion of the work.  Commencement 
of warranty under the Contract Clause WARRANTY OF CONSTRUCTION will not occur until all 
these items are delivered and approved by the Contracting Officer, but not earlier than 
the date of final acceptance of the work by the Government.  When the O & M Manuals with 
drafts are approved they will not constitute a reason for delaying the start of the 
warranty period.

1.4.2   Government Possession of Work

The Government may take possession of any completed or partially completed work as 
provided for under Contract Clause entitled "USE AND POSSESSION PRIOR TO COMPLETION."  
If the installed equipment and/or systems thereto, have not been accepted by the 
Government due to the Contractor's failure to submit the above specified items, the 
Contractor shall operate and maintain such plant or system at no additional cost to the 
Government until such time that the specified items have been received, approved and any 
subsequent testing, check-out and/or training has been completed.

1.5   PREPARATION AND SUBMISSION OF OPERATION AND MAINTENANCE MANUALS

This paragraph establishes general requirements for the preparation and submission of 
equipment operating, maintenance, and repair manuals as called for in the various 
sections of the specifications.  Specific instruction(s) relating to a particular system 
or piece of equipment shall be incorporated into the manuals in accordance with the 
applicable technical specification.

1.5.1   General Requirements

Furnish operations and maintenance manuals on CD-ROM disk along with the number of hard 
copies specified in the technical sections.  When the number of copies are not 
specified, furnish one single hard copy.  Documents on the CD-ROM disk shall be in 
portable document format (.pdf); all printed and graphic documents, drawings, and 
illustrations shall be legible and bookmarked.  Hard copy requirements are specified 
below.

1.5.1.1   Hard Cover Binders

The manuals shall be 3-ring binders with a hard cover, from which material may readily 
be removed and replaced.  Binders shall have a separate section for each system or 
subsystem.  Separate the sections with heavy plastic dividers having tabs which identify 
the material in the section.  The following identification shall be inscribed on the 
cover:  the words "EQUIPMENT OPERATING, MAINTENANCE, AND REPAIR MANUAL:" and the name, 
building number, location, and indication of utility or systems covered.  Manuals shall 
be approximately 8-1/2 by 11 inches with large sheets folded in and capable of being 
easily pulled out for reference.  All manuals for a single facility must be similar in 
appearance.

1.5.1.2   Warning Page

A warning page shall be provided to warn of potential dangers (if they exist), such as 
high voltage, toxic chemicals, flammable liquids, explosive materials, carcinogens, or 
high pressures.  The warning page shall be placed inside the front cover, in front of 
the title page.

1.5.1.3   Title Page

The title page shall show the name of the preparing firm (designer or contractor) and the 
date of publication.
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1.5.1.4   Table of Contents

Provide in accordance with standard commercial practice.

1.5.2   Equipment Operating, Maintenance, and Repair Manuals

1.5.2.1   General

Separate manuals shall be provided for each utility system as defined hereinafter.  
Manuals shall be provided in the number of copies specified in the applicable technical 
section.  Manuals shall include, in separate sections, the following information for 
each item of equipment.  These requirements may be supplemented by additional 
requirements specified in the technical sections:

    a.  Performance sheets and graphs showing capacity data, efficiencies, electrical 
characteristics, pressure drops, and flow rates.  Marked-up catalogs or catalog pages do 
not satisfy this requirement.  Performance information shall be presented as concisely 
as possible and contain only data pertaining to equipment actually installed.

    b.  Catalog cuts showing application information.

    c.  Installation information showing minimum acceptable requirements.

    d.  Operation and maintenance requirements.  Include adequate illustrative material 
to identify and locate operating controls, indicating devices and locations of areas or 
items requiring maintenance.

        (1)  Describe, in detail, starting and stopping procedures for components, 
adjustments required to obtain optimum equipment performance, and corrective actions for 
malfunctions.

        (2)  Maintenance instructions describing the nature and frequency of routine 
maintenance and procedures to be followed.  Indicate any special tools, materials, and 
test equipment that may be required.

    e.  Repair information including diagrams and schematics, guidance for diagnosing 
problems, and detailed instructions for making repairs.  Provide troubleshooting 
information that includes a statement of the indication or symptom of trouble and the 
sequential instructions necessary.  Include test hookups to determine the cause, special 
tools and test equipment, and methods for returning the equipment to operating 
conditions.  Information may be in chart form or in tabular format with appropriate 
headings.

    f.  Parts lists with names and addresses of closest parts supply agencies, the 
current unit prices, and the sources of supply.  Include spare parts data for each 
different item of materials and equipment specified.

    g.  Names and addresses of local manufacturers representatives.

1.5.2.2   Facility Heating Systems

Information shall be provided on the following equipment:  Boilers, water treatment, 
chemical feed pumps and tanks, converters, heat exchangers, pumps, unit heaters, fin-tube 
radiation, air handling units (both heating only and heating and cooling), and valves 
(associated with heating systems).

1.5.2.3   Air-Conditioning Systems

Provide information on chillers, packaged air-conditioning equipment, towers, water 
treatment, chemical feed pumps and tanks, air-cooled condensers, pumps, compressors, air 
handling units, and valves (associated with air-conditioning systems).

1.5.2.4   Temperature Control and HVAC Distribution Systems

a.  Provide the information described for the following equipment:

Valves, fans, air handling units, pumps, boilers, converters, and heat exchangers, 
chillers, water cooled condensers, cooling towers, and fin-tube radiation.

b.  Provide all information described for the following equipment:

Control air compressors, control components (sensors, controllers, adapters, and 
actuators), and flow measuring equipment.

1.5.2.5   Central Heating Plants
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Provide the information described for the following equipment:  Boilers, converters, 
heat exchangers, pumps, fans, steam traps, pollution control equipment, chemical feed 
equipment, control systems, fuel handling equipment, de-aerators, tanks (flash, 
expansion, return water, etc.), water softeners, and valves.

1.5.2.6   District Heating Distribution Systems

Provide the information described for the following equipment:  Valves, fans, pumps, 
converters and heat exchangers, steam traps, tanks (expansion, flash, etc.) and piping 
systems.

1.5.2.7   Exterior Electrical Systems

Information shall be provided on the following equipment:  Power transformers, relays, 
reclosers, breakers, and capacitor bank controls.

1.5.2.8   Interior Electrical Systems

Information shall be provided on the following equipment:  Relays, motor control 
centers, switchgear, solid state circuit breakers, motor controller, and EPS lighting 
systems, control systems (wire diagrams and troubleshooting flow chart), and special 
grounding systems.

1.5.2.9   Energy Management and Control System

The maintenance manual shall include descriptions of maintenance for all equipment, 
including inspection, periodic preventative maintenance, fault diagnosis, and repair or 
replacement of defective components.

1.5.2.10   Domestic Water Systems

The identified information shall be provided on the following equipment:  Tanks, unit 
process equipment, pumps, motors, control and monitoring instrumentation, laboratory 
test equipment, chemical feeders, valves, switching gear, and automatic controls.

1.5.2.11   Wastewater Treatment Systems

The identified information shall be provided on the following equipment:  Tanks, unit 
process equipment, pumps, motors, control and monitoring instrumentation, laboratory 
test equipment, chemical feeders, valves, scrapers, skimmers, comminutors, blowers, 
switching gear, and automatic controls.

1.5.2.12   Fire Protection Systems

Information shall be provided on the following equipment:  Alarm valves, manual valves, 
regulators, foam and gas storage tanks, piping materials, sprinkler heads, nozzles, 
pumps, and pump drivers.

1.5.2.13   Fire Detection Systems

The maintenance manual shall include description of maintenance for all equipment, 
including inspection, periodic preventive maintenance, fault diagnosis, and repair or 
replacement of defective components.

1.5.2.14   Plumbing Systems

Information shall be provided on the following equipment:  Water heaters, valves, 
pressure regulators, backflow preventors, piping materials, and plumbing fixtures.

1.5.2.15   Liquid Fuels Systems

Information shall be provided on the following equipment:  Tanks, automatic valves, 
manual valves, filter separators, pumps, mechanical loading arms, nozzles, meters, 
electronic controls, electrical switch gear, and fluidic controls.

1.5.2.16   Cathodic Protection Systems

Information shall be provided on the following material and equipment:  Rectifiers, 
meters, anodes, anode backfill, anode lead wire, insulation material and wire size, 
automatic controls (if any), rheostats, switches, fuses and circuit breakers, type and 
size of rectifying elements, type of oil in oil-immersed rectifiers, and rating of 
shunts.

1.5.2.17   Generator Installations

Information shall be provided on the following equipment:  Generator sets, automatic 
transfer panels, governors, exciters, regulators, starting systems, switchgear, and 
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protective devices.

1.5.2.18   Miscellaneous Systems

Information shall be provided on the following:  Communication and ADP systems, security 
and intrusion alarm, elevators, material handling, active solar, photovoltaic, and other 
similar type special systems not otherwise specified.

1.6   RECORD DRAWINGS

Record drawings shall be a record of the construction as installed and completed by the 
Contractor.  They are a record of all deviations, modifications, or changes from contract
 set of drawings , however minor, which were incorporated in the work.  They include all 
the information shown on the contract set of drawings, any Contractor-original drawings, 
all additional work not appearing on the contract drawings, and all changes which are 
made after final inspection of the contract work.

1.6.1   Contractor-Original Record Drawings

Contractor-original record drawings are those drawings drawn by the Contractor to 
further explain the Contract documents such as subcontractor submittals for fire 
protection/detection, communication, and other systems, and approved Contractor's 
solutions to problems.  Submit these drawings as full-size reproducible sheets and CADD 
files.  CADD files shall conform to the Working CADD file requirements specified in 
paragraph "Final Record Drawings."

1.6.2   Preliminary Record Drawings

The Contractor shall mark up both a reproducible set and a set of prints to show 
as-built conditions.  These two sets, hereafter called preliminary record drawings, or 
singly, reproducibles or prints, shall be kept current and available on the jobsite at 
all times, except as noted below.  For drawings contained within the Specifications, the 
Contractor shall mark up copies of these drawings to show as-built conditions; these 
copies will be considered the preliminary record drawings and shall be kept current and 
available on the jobsite at all times, except as noted below.  A member of the 
Contractor's Quality Control Organization shall be assigned responsibility for the 
maintenance and currency of the preliminary record drawings.  This assignment and any 
reassignment of duties concerning the maintenance of the record drawings shall be 
promptly reported to the Contracting Officer's representative for approval.  All changes 
from the contract drawings which are made in the work or additional information which 
might be uncovered in the course of construction, including uncharted utilities, shall 
be accurately and neatly recorded as they occur by means of details and notes.  All 
changes and/or required additions to the preliminary record drawings shall be clearly 
identified in a contrasting color and which is compatible with reproduction of the 
preliminary record drawings.  Preliminary record drawings shall be updated by Friday of 
each week.  During periods when the reproducibles are being copied and are therefore not 
available at the jobsite, the Contractor shall continue posting all required data to the 
prints.  The Contractor shall minimize the time that the reproducibles are away from the 
jobsite and shall update them with all as-built data immediately upon their return.  The 
preliminary record drawings will be jointly inspected for accuracy and completeness by 
the Contracting Officer's representative and the assigned representative of the 
Contractor's Quality Control Organization prior to submission of each monthly pay 
estimate. See paragraph, "Withholding for Preliminary Record Drawings."  The record 
drawings shall show the following information, but not be limited thereto:

    a.  The location and description of utility lines or other installation of any kind 
or description known to or found to exist within the construction area.  The location of 
exterior utilities includes actual measured horizontal distances from utilities to 
permanent facilities/ features.  These measurements shall be within an accuracy range of 
6 inches and shall be shown at sufficient points to permit easy location of utilities 
for future maintenance purposes.  Measurements shall be shown for all change of 
direction points and all surface or underground components such as valves, manholes, 
drop inlets, cleanouts, meter, etc.  The general depth range of each underground utility 
line shall be shown (i.e.,  3 to 4 feet in depth).  The description of exterior 
utilities includes the actual quantity, size, and material of utility lines.

    b.   The location and size of all uncharted existing utilities encountered.

    c.  The location and dimensions of any changes within the building or structure.

    d.  Correct grade or alinement of roads, structures or utilities if any changes were 
made from contract drawings.

    e.  Correct elevations if changes were made in site grading.

    f.  Changes in details of design or additional information obtained from working 
drawings specified to be prepared and/or furnished by the Contractor including but not 
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limited to fabrication, erection, installation plans and placing details, pipe sizes, 
insulation material, dimensions of equipment foundations, etc.

    g.  The topography and grades of all drainage installed or affected as a part of the 
project construction.

    h.  Options

Where contract drawings or specifications allow options, only the option selected for 
construction shall be shown on the record drawings.

1.6.2.1   Blue Line or Black Line Prints

Blue line or black line prints shall be full size.  All blue or black line prints shall 
exhibit good readable print with clear, sharp, dark lines, and shall not be smeared, 
faded, double imaged, or have torn or ragged edges.

1.6.2.2   Prefinal Inspection For Each Item of Work

As part of the prefinal inspection for each item of work, the preliminary record 
drawings will be reviewed.  They shall comply with this specification prior to 
scheduling the final inspection, and/or prior to substantial completion of the item of 
work.

1.6.2.3   Preliminary Record Drawing Final Submittal

Prior to scheduling the final acceptance inspection of the last or only bid schedule 
item of work, the preliminary record drawings shall be completed and delivered to the 
Contracting Officer's Representative for review and approval.  If upon review, the 
drawings are found to contain errors and/or omissions, they will be returned to the 
Contractor for corrections.  Failure of the Contractor to make timely delivery of the 
preliminary record drawings on any or all items of work will be cause for the Government 
to delay substantial completion and to assess liquidated damages in accordance with the 
terms and conditions of the contract.

1.6.2.4   Withholding for Preliminary Record Drawings

Failure by the Contractor to maintain current and satisfactory preliminary record 
drawings in accordance with these requirements will result in withholding from progress 
payments 10 percent of the progress payment amount until such time as the record 
drawings are brought into compliance.  This withheld amount will be indicated on monthly 
payment estimates until the Contractor has fulfilled these contract requirements.

1.6.2.5   Final Inspection

For each interim item of work, furnish a copy of the preliminary record drawings for that 
item, which the Contractor has reproduced from the approved preliminary record drawing 
reproducibles, to the Contracting Officer's representative at the time of final 
inspection for that item.  At the time of final inspection on the last or only item of 
work, the Contractor shall deliver a copy of the complete set of the approved 
preliminary record drawings to the Contracting Officer's Representative.

1.6.3   Final Record Drawings 

Upon approval of the preliminary record drawings, the Contracting Officer will return the 
approved preliminary record drawing prints back to the Contractor.  The Contractor will 
then modify the CADD files as may be necessary to correctly show all the features of the 
project as it was constructed by bringing the contract set into agreement with the 
preliminary record drawings, including adding additional drawings and CADD files as may 
be necessary.  The Contractor shall furnish the as-built drawings in the same file 
format as the Working CADD files.  The Working CADD files will be furnished to the 
Contractor.  The working CADD files are in Autocadd 2000,located on the Contract CD-ROM 
disk in Autodesk's AutoCAD format.               (Am#1)  These CADD files are part of 
the permanent records of this project and the Contractor shall be responsible for the 
protection and safety thereof until final submittal to the Contracting Officer.  
Drawings, tracings, or CADD files damaged or lost by the Contractor shall be 
satisfactorily replaced by the Contractor at the Contractor's expense.  CADD files will 
be audited by the Contracting Officer and for accuracy and conformance to the above 
specified drafting and CADD standards.

1.6.3.1   Drafting

Only personnel proficient in the preparation of engineering drawings and CADD shall be 
employed to modify the original contract drawings, prepare additional new drawings, and 
modify the CADD files.  All modifications and new drawings shall conform to applicable 
requirements specified in the paragraph "CADD Standards."  The Contractor shall ensure 
that all delivered CADD digital files and data (e.g., sheet files, model files, 
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cell/block libraries) are compatible with the Government's target CADD system and 
operating system, and adhere to the standards and requirements specified.  The term 
"compatible" means that data is in native digital format i.e., .dgn (MicroStation) or .dwg 
(AutoCAD).  It is the responsibility of the Contractor to ensure this level of 
compatibility.  

1.6.3.2   CADD Standards

CADD drawings shall be prepared in accordance with the applicable general and 
discipline-specific provisions for drawing formats, level/layer assignments, line 
colors, line weights, and line types of the TSC-01 (Tri-Service A/E/C Standards) and the 
COE-02 ("SWD Architectural and Engineering Instruction Manual (AEIM)), Chapter VIII, 
"Drawings").

The CADD standards, including seed/prototype files containing the Government's preset 
standard settings and electronic reference files containing the Government's standard 
border/title block sheets,  are located at the following Web site:

  http://tsc.wes.army.mil/products/standards/aec/aecstdweb.asp.

Mark modifications to Contract drawings in accordance with the Fort Worth District's 
procedures for drawing modifications, which can be found in the document "CONSTRUCTION 
SOLICITATION, AMENDMENT, AWARD AND
MODIFICATION PROCEDURES FOR DRAWINGS" located at 
http://www.swf.usace.army.mil/, 
then click on ORGANIZATION, then on Contract Administration Branch, then CADD, "Cadd 
Amend, Award & As-Built Procedures." 

The Contractor shall submit a written request for approval of any deviations from the 
Government's established CADD standards.  Deviations will not be permitted unless prior 
written approval of such deviations has been received from the Government.

1.6.3.3   Final Revisions

When final revisions have been completed, place the words "REVISED RECORD DRAWING," in 
letters at least 3/16 inch high, and the date of completion in the revision block above 
the latest existing revision notation on each drawing CADD file.

1.6.3.4   Border Sheets

The border sheet to be used for any new record drawings shall be the same as used on the 
original drawings.

1.6.3.5   Copies of the Final Record Drawings

Blue line or black line prints shall be full size.  All blue or black line prints shall 
exhibit good readable print with clear, sharp, dark lines, and shall not be smeared, 
faded, double imaged, or have torn or ragged edges.

1.6.3.6   Submittal Requirements

The Contractor shall submit to the Contracting Officer the final record drawings, 
consisting of one set of full size blue line or black line prints, one full size vellum 
reproducible set, and two sets of corrected CADD files on CD-ROM disks; verification that 
the CADD files have been loaded and work on the designated computer systems and are 
error- and virus-free; the approved preliminary blue lines; and all required reproduced 
items.  All paper prints, reproducible drawings, and CADD files will become the property 
of the Government.

1.6.4   Post-Record Drawing Work

In event the Contractor accomplishes additional work which changes the as-built 
conditions of the facility after submission of the record drawings, the Contractor shall 
furnish revised and/or additional drawings (hard copy and CADD files), as required to 
depict as-built conditions.  The requirements for these additional drawings, including 
CADD files, will be the same as for the record drawings included in the original 
submission.

1.6.5   Payment for Final Record Drawings

The amount listed for Final Record Drawings in the Bidding Schedule will be paid to the 
Contractor upon the Contracting Officer's acceptance of the completed record drawings.

1.7   ADDITIONAL WARRANTY REQUIREMENTS
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The warranty requirements specified in this paragraph are in addition to those specified 
in the Contract Clause WARRANTY OF CONSTRUCTION in Section 00700 CONTRACT CLAUSES.

1.7.1   Performance Bond

It is understood that the Contractor's Performance Bond will remain effective throughout 
the life of all warranties and warranty extensions.  This paragraph is applicable to the 
Contractor's Warranty of Construction only and does not apply to manufacturers' 
warranties on equipment, roofing, and other products.

    (a)  In the event the Contractor or the Contractor's designated representative fails 
to commence and diligently pursue any work required under the Warranty of Construction 
Paragraph within a reasonable time after receipt of written notification pursuant to the 
requirements thereof, the Contracting Officer shall have a right to demand that said work 
be performed under the Performance Bond by making written notice on the surety.  If the 
surety fails or refuses to perform the obligation it assumed under the Performance Bond, 
the Contracting Officer shall have the work performed by others, and after completion of 
the work, shall make demand for reimbursement of any or all expenses incurred by the 
Government while performing the work, including, but not limited to administrative 
expenses.

    (b)  Warranty repair work which arises to threaten the health or safety of 
personnel, the physical safety of property or equipment, or which impairs operations, 
habitability of living spaces, etc., will be handled by the Contractor on an immediate 
basis as directed verbally by the Contracting Officer or the Contracting Officer's 
authorized representative.  Written verification will follow verbal instructions.  
Failure of the Contractor to respond as verbally directed will be cause for the 
Contracting Officer or the Contracting Officer's authorized representative to have the 
warranty repair work performed by others and to proceed against the Contractor as 
outlined in the paragraph (a) above.

1.7.2   Pre-Warranty Conference

Prior to contract completion and at a time designated by the Contracting Officer or 
Contracting Officer's authorized representative, the Contractor shall meet with the 
Contracting Officer to develop a mutual understanding with respect to the requirements 
of Contract Clause WARRANTY OF CONSTRUCTION.  Communication procedures for Contractor 
notification of warranty defects, priorities with respect to the type of defect, 
reasonable time required for Contractor response, and other details deemed necessary by 
the Contracting Officer or Contracting Officer's authorized representative for the 
execution of the construction warranty shall be established/reviewed at this meeting.

In connection with these requirements and at the time of the Contractor's quality 
control completion inspection, the Contractor will furnish the name, telephone number 
and address of a licensed and bonded company which is authorized to initiate and pursue 
warranty work action on behalf of the Contractor.  This single point of contact will be 
located within the local service area of the warrantied construction, will be 
continuously available, and will be responsive to Government inquiry on warranty work 
action and status.  This requirement does not relieve the Contractor of any of 
Contractor's responsibilities in connection with Contract Clause WARRANTY OF 
CONSTRUCTION.

1.7.3   Equipment Warranty Identification Tags

The Contractor shall provide warranty identification tags on all equipment installed 
under this contract.  Tags and installation shall be in accordance with the requirements 
of Paragraph:  EQUIPMENT WARRANTY IDENTIFICATION TAGS.

1.7.4   Contractor's Response to Construction Warranty Service Requirements

Following oral or written notification by the Contracting Officer, the Contractor shall 
respond to construction warranty service requirements in accordance with the 
"Construction Warranty Service Priority List" and the three categories of priorities 
listed below.  The Contractor shall submit a report on any warranty item that has been 
repaired during the warranty period.  The report shall include the cause of the problem, 
date reported, corrective action taken, and when the repair was completed.  If the 
Contractor does not perform the construction warranty within the timeframes specified, 
the Government will perform the work and backcharge the construction warranty payment 
item established.  Payment for this activity will be as follows: 25 percent after six 
months of the warranty period has passed; the remaining 75 percent will be paid at the 
end of the warranty period, if there are no outstanding warranty items.

     a.  First Priority Code 1.  Perform onsite inspection to evaluate situation, and 
determine course of action within 4 hours, initiate work within 6 hours and work 
continuously to completion or relief.

     b.  Second Priority Code 2.  Perform onsite inspection to evaluate situation, and 
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determine course of action within 8 hours, initiate work within 24 hours and work 
continuously to completion or relief.

     c.  Third Priority Code 3.  All other work to be initiated within 3 work days and 
work continuously to completion or relief.

     d.  The "Construction Warranty Service Priority List" is as follows:

Code 1-Air Conditioning Systems
(1)  Recreational support.
(2)  Air conditioning leak in part of building, if causing damage.
(3)  Air conditioning system not cooling properly.

Code 1-Doors
(1)  Overhead doors not operational, causing a security, fire, or safety problem.
(2)  Interior, exterior personnel doors or hardware, not functioning properly, 
causing a security, fire, or safety problem.

Code 3-Doors
(1)  Overhead doors not operational.
(2)  Interior/exterior personnel doors or hardware not functioning properly.

Code 1-Electrical
(1)  Power failure (entire area or any building operational after 1600 hours).
(2)  Security lights
(3)  Smoke detectors

Code 2-Electrical
(1)  Power failure (no power to a room or part of building).
(2)  Receptacle and lights (in a room or part of building).

Code 3-Electrical
Street lights.

Code 1-Gas
(1)  Leaks and breaks.
(2)  No gas to family housing unit or cantonment area.

Code 1-Heat
(1).  Area power failure affecting heat.
(2).  Heater in unit not working.

Code 2-Kitchen Equipment
(1)  Dishwasher not operating properly.
(2)  All other equipment hampering preparation of a meal.

Code 1-Plumbing
(1)  Hot water heater failure.
(2)  Leaking water supply pipes.

Code 2-Plumbing
(1)  Flush valves not operating properly.
(2)  Fixture drain, supply line to commode, or any water pipe leaking.
(3)  Commode leaking at base.

Code 3  -Plumbing
Leaky faucets.

Code 3-Interior
(1)  Floors damaged.
(2)  Paint chipping or peeling.
(3)  Casework.

Code 1-Roof Leaks
Temporary repairs will be made where major damage to property is occurring.

Code 2-Roof Leaks
Where major damage to property is not occurring, check for location of leak during 
rain and complete repairs on a Code 2 basis.

Code 2-Water (Exterior)
No water to facility.

Code 2-Water (Hot)
No hot water in portion of building listed.

Code 3-All other work not listed above.
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1.8   EQUIPMENT WARRANTY IDENTIFICATION TAGS

1.8.1   General Requirements

The Contractor shall provide warranty identification tags on all Contractor and 
Government furnished equipment which he has installed.

1.8.1.1   Tag Description and Installation

The tags shall be similar in format and size to the exhibits provided by this 
specification, they shall be suitable for interior and exterior locations, resistant to 
solvents, abrasion, and to fading caused by sunlight, precipitation, etc.  These tags 
shall have a permanent pressure-sensitive adhesive back, and they shall be installed in 
a position that is easily (or most easily) noticeable.  Contractor furnished equipment 
that has differing warranties on its components will have each component tagged.

1.8.1.2   Sample Tags

Sample tags shall be submitted to the Contracting Officer's Authorized Representative 
for review and approval.  These tags shall be filled out representative of how the 
Contractor will complete all other tags.

1.8.1.3   Tags for Warranted Equipment

The tag for this equipment shall be similar to the following.  Exact format and size will 
be as approved by the Contracting Officer's Authorized Representative.  The Contractor 
warranty expires (warranty expiration date) and the final manufacturer's warranty 
expiration dates will be determined as specified by the Paragraph "WARRANTY OF 
CONSTRUCTION."
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              _________________________________________________
             |              EQUIPMENT WARRANTY                 |
             |        CONTRACTOR FURNISHED EQUIPMENT           |
             |                                                 |
             |MFG_______________________ MODEL NO.____________ |
             |                                                 |
             |SERIAL NO.______________________________________ |
             |                                                 |
             |CONTRACT NO.____________________________________ |
             |                                                 |
             |CONTRACTOR NAME_________________________________ |
             |                                                 |
             |CONTRACTOR WARRANTY EXPIRES_____________________ |
             |                                                 |
             |MFG WARRANTY(IES) EXPIRE________________________ |
             |                                                 |
             |WARRANTY [ ]REPAIRS/[ ]REPLACEMENT MADE:________ |
             |                                                 |
             |WARRANTY [ ]REPAIRS/[ ]REPLACEMENT MADE:________ |
             |_________________________________________________|

1.8.1.4   Duplicate Information

If the manufacturer's name (MFG), model number, and serial number are on the 
manufacturer's equipment data plate and this data plate is easily found and fully 
legible, this information need not be duplicated on the equipment warranty tag.

1.8.2   Execution

The Contractor will complete the required information on each tag and install these tags 
on the equipment by the time of and as a condition of final acceptance of the equipment. 
 The Contractor will schedule this activity in the Contractor progress reporting system. 
 The final acceptance inspection is scheduled based upon notice from the Contractor, 
thus if the Contractor is at fault in this inspection being delayed, the Contractor 
will, at the Contractor's own expense, update the in-service and warranty expiration 
dates on these tags.

1.8.3   Payment

The work outlined above is a subsidiary portion of the contract work, and has a value to 
the Government approximating 5% of the value of the Contractor furnished equipment.  The 
Contractor will assign up to that amount, as approved by the Contracting Officer's 
Authorized Representative.

1.8.4   Updating Equipment Warranty Tags

Repairing or replacing warranted equipment shall include an updated warranty 
identification tag on the repaired or replaced equipment.  Using a fine point permanent 
marker pen, update the tag by checking whether the equipment was repaired or replaced, 
and indicate the date the work was completed.  If the equipment was replaced, furnish a 
new tag, identical to the original tag, except that the MFG., MODEL NO., SERIAL NO., and 
DATE EQUIP PLACED IN SERVICE items shall be updated.  Also, check the box indicating 
that the equipment has been replaced and indicate the date of replacement.

1.9   INVENTORY OF CONTRACTOR FURNISHED AND INSTALLED EQUIPMENT

A list of equipment or units of equipment that require electrical power or fuel, or may 
require removal or replacement such as AHUs, fans, air conditioners, compressors, 
condensers, boiler, thermal exchangers, pumps, cooling towers, tanks, fire hydrants, 
sinks, water closets, lavatories, urinals, shower stalls, and any other large plumbing 
fixtures, light fixtures, etc., shall be made and kept up to date as installed.  The 
list shall be reviewed periodically by the Government to insure completeness and 
accuracy.  Partial payment will be withheld for equipment not incorporated in the list.  
List shall include on each item as applicable:  Description, Manufacturer, Model or 
Catalog No., Serial No., Input (power, voltage, BTU, etc.), Output (power, voltage, BTU, 
tons, etc.), Size or Capacity (tanks), and net inventory costs; any other data necessary 
to describe item and shall list all warrantors and warranty periods for each item of 
equipment. Final list shall be turned over to the Authorized Representative of the 
Contracting Officer at the time of the Contractor's quality control completion 
inspection.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION (NOT USED)

 
     -- End of Section --
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	ISSUED BY: 
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	DATE: 20 AUG 2003
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	DESCRIPTION: The Solicitation for Water System Upgrade, Fort Bliss, Texas, is amended as follows:

See Continuation Sheet:



NOTE:   The bid opening date and time is "10 September 2003 at 2 p.m. local time", as previous announced.
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